
SCOPE OF WORK 

Phase I 
-    Set Site Benchmark 
-    Locate existing property corner iron rods and reestablishing if necessary 
-    Set four building corner lines with 10’ setbacks 
Phase II 
-    Provide top of forms elevation certificate 
Phase III 
-    Provide finished construction slab elevation 
-    Provide sketch showing location of slab on property 
Phase IV 
-    Locate up to 5 defined points in the field at the request of the contractor 
Phase V 
- Final FEMA Certificate 


