SCOPE OF WORK

Phase |

- Set Site Benchmark

- Locate existing property corner iron rods and reestablishing if necessary
- Set four building corner lines with 10’ setbacks

Phase I

- Provide top of forms elevation certificate

Phase Il

- Provide finished construction slab elevation

- Provide sketch showing location of slab on property

Phase IV

- Locate up to 5 defined points in the field at the request of the contractor
Phase V

- Final FEMA Certificate



