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We have completed the scope of Geotechnical Engineering services for the above
referenced project in general accordance with Terracon Proposal No. PAC245058 dated
May 20, 2024. This report presents the findings of the subsurface exploration and
provides geotechnical recommendations concerning earthwork, foundations, floor slabs,

and pavements for the proposed project.

We appreciate the opportunity to be of service to you on this project. If you have any
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Note: This report was originally delivered in a web-based format. Blue Bold text in the
report indicates a referenced section heading. The PDF version also includes hyperlinks
which direct the reader to that section and clicking on the irerracon logo will bring you
back to this page. For more interactive features, please view your project online at
client.terracon.com.

Refer to each individual Attachment for a listing of contents.
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Introduction

This report presents the results of our subsurface exploration and Geotechnical
Engineering services performed for the proposed Brakes Plus automotive shop to be
located at SEC of Canyon Creek Dr. and S. 31st St. in Temple, Texas. The purpose of
these services was to provide information and geotechnical engineering
recommendations relative to:

m  Subsurface soil and rock conditions

m  Groundwater conditions

m Seismic site classification per IBC

m Site preparation and earthwork

m Foundation design and construction

m Floor slab design and construction

s  Recommended pavement thicknesses

The geotechnical engineering Scope of Services for this project included the
advancement of test borings, laboratory testing, engineering analysis, and preparation
of this report.

Drawings showing the site and boring locations are shown on the Site Location and
Exploration Plan, respectively. The results of the laboratory testing performed on soil
samples obtained from the site during our field exploration are included on the boring
logs and as separate graphs in the Exploration and Laboratory Results section.

Project Description

Our initial understanding of the project was provided in our proposal and was discussed
during project planning. A period of collaboration has transpired since the project was
initiated, and our final understanding of the project conditions is as follows:

Item Description
An email request for proposal was provided by Tyler Hendon
Information with Brakes Plus, Inc. on May 09, 2024. The request included a
Provided Parcel Map and conceptual site plan drawings of the planned

development with proposed boring locations.

Project The project includes the construction of a new Brakes Plus
Description automotive shop with associated pavement areas.

Facilities | Environmental | Geotechnical | Materials 1
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Item

Proposed
Structure

Building
Construction

Finished Floor
Elevation

Maximum Loads

Grading/Slopes

Below-Grade
Structures

Free-Standing
Retaining Walls

Description

The project includes the construction of the following:

= An approximately 7,690 square foot single story
automotive shop with no grease pits

m Associated parking and driveways areas

Not provided; we anticipate that the building will be constructed
using light-gage steel framing with a masonry facade.

Finished floor elevation(s) were not provided; boring depths
have assumed that finished floor is not more than 2 feet from
existing grade.

(Please provide information if/when available)

Anticipated structural loads were not provided. In the absence
of information provided by the design team, we will use the
following loads in estimating settlement based on our
experience with similar projects.

m  Columns: 200 kips
s Walls: 2 to 4 kips per linear foot (kif)
m Slabs: 150 pounds per square foot (psf)

Unknown at this time but anticipated to be < 3 feet from
existing grades.

None Anticipated.

None Anticipated.
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Item Description

A preferred pavement surfacing was not identified to us during
the life of this project. However, asphalt and concrete
pavements are common in the Central Texas area for projects of
this nature.
As mentioned in our proposal, the anticipated ACI traffic
categories and daily truck traffic for concrete pavement analyses
consisted of:

m Category A: Car parking areas and access lanes, up to 1

truck per day
m Category B: Entrance and truck service lanes, up to 10
Pavements trucks per day

m Category E: Garbage or fire truck lanes
As mentioned in our proposal, we assumed that the traffic
classifications (based on National Asphalt Pavement Association;
NAPA designations) for asphaltic pavement analyses would
consist of:

m Class I: Parking stalls for autos and pickup trucks

m Class Il: Traffic consisting of delivery trucks
The pavement analysis period typically used in the Central
Texas area is 20 years. Please notify us if you desire a different
analysis period to be used.

Building Code 2021 IBC

Terracon should be notified if any of the above information is inconsistent with the
planned construction, especially the grading limits, as modifications to our
recommendations may be necessary.

Site Conditions

The following description of site conditions is derived from our site visit in association
with the field exploration and our review of publicly available geologic and topographic
maps.

Item Description

The project site is an approximately 1.05-acre tract of land
located at the SEC of Canyon Creek Dr. and S. 31st St. in
Temple, Texas.

Latitude/Longitude (approximate): 30.0603 °N, 97.3721 °W

See Site Location

Parcel
Information
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Item Description

Existing

No existing improvements
Improvements

Current Ground Earthen (soils, grass, and weeds), lightly vegetated with trees
Cover and/or brush

A topography plan was not provided to us at this time. Based on
Google Earth, existing elevations range from a low elevation of
about 620 feet to a high elevation of about 626 feet. The
elevations from Google Earth were not applied to our borings,
but are presented here for informational purposes only. Google
Earth elevations are estimates and should not be used as a
substitute for a professional survey.

Existing
Topography

Geotechnical Characterization

We have developed a general characterization of the subsurface conditions based upon
our review of the subsurface exploration, laboratory data, geologic setting and our
understanding of the project. This characterization, termed GeoModel, forms the basis of
our geotechnical calculations and evaluation of the site. Conditions observed at each
exploration point are indicated on the individual logs. The individual logs can be found in
the Exploration and Laboratory Results and the GeoModel can be found in the
Figures attachment of this report.

As part of our analyses, we identified the following model layers within the subsurface
profile. For a more detailed view of the model layer depths at each boring location, refer
to the GeoModel. Throughout this report, the terms GeoModel Layer and Stratum are
synonymous and used interchangeably.

Model ..
Layer Name General Description
Layer
Surficial
1 . Dark brown to brown, very stiff to hard
Soils
2 Lower Clays Light brown to brown, stiff to hard
Limestone
3 (Austin Light brown to gray

Chalk)

Facilities | Environmental | Geotechnical | Materials 4
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Groundwater

The borings were advanced using solid-stem augers that allow short-term groundwater
observations to be made while drilling and at completion of drilling. Groundwater
seepage was not encountered within the maximum drilling depth at the time of our field
exploration.

Groundwater seepage is possible at this site, particularly in the form of seepage
traveling along pervious seams/fissures in the soil, along the soil/limestone interface
and/or in fissures/fractures in the limestone. Due to the low permeability of the
overlying soils encountered in the borings, a relatively long period may be necessary for
a groundwater level to develop and stabilize in a borehole. Long term observations in
piezometers sealed from the influence of surface water are often required to define
groundwater levels in materials of this type. Please contact us if this is desired.
Groundwater conditions should be evaluated immediately prior to construction.

Groundwater conditions may change because of seasonal variations in rainfall,
construction activities, and other conditions not apparent at the time of drilling,
therefore groundwater conditions may be different at the time of construction. The
possibility of groundwater should be considered when developing the design and
construction plans for the project. Long-term groundwater observations was outside the
scope of services for this project.

Seismic Site Class

The seismic design requirements for buildings and other structures are based on Seismic
Design Category. Site Classification is required to determine the Seismic Design
Category for a structure. The Site Classification is based on the upper 100 feet of the
site profile defined by a weighted average value of either shear wave velocity, standard
penetration resistance, or undrained shear strength in accordance with Section 20.4 of
ASCE 7 and the International Building Code (IBC). Based on the soil/bedrock properties
observed at the site and as described on the exploration logs and results, our
professional opinion is that a Seismic Site Classification of C may be considered for
the project. Subsurface explorations at this site were extended to a maximum depth of
15 feet. The site properties below the boring depth to 100 feet were estimated based on
our experience and knowledge of geologic conditions of the general area. Additional
deeper borings or geophysical testing may be performed to confirm the conditions below
the current boring depth.

Facilities | Environmental | Geotechnical | Materials 5
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Geotechnical Overview

The site appears suitable for the proposed construction based upon geotechnical
conditions encountered in the test borings, provided that the recommendations provided
in this report are implemented in the design and construction phases of this project.

The subsurface materials generally consisted of high plasticity clays overlying Austin
Chalk limestone to the maximum depth of the borings. Groundwater was not
encountered within the maximum depths of exploration during and/or at the completion
of drilling.

The near surface, very stiff to hard high plasticity fat clay could become problematic
with typical earthwork and construction traffic, especially after precipitation events. The
effective drainage should be completed early in the construction sequence and
maintained after construction to avoid potential issues. Additional site preparation
recommendations, including subgrade improvement and fill placement, are provided in
the Earthwork section.

Based on our test borings, highly expansive soils that exhibit a potential for volumetric
change during moisture variations are present at this site. These subgrade soils may
experience expansion and contraction during the life of the structure. Based on existing
grades and dry conditions, the soils at this site could exhibit a Potential Vertical Rise
(PVR) of up to about 3%z inches, as estimated by the TxDOT Method 124-E.

This report provides recommendations to help mitigate the effects of soil shrinkage and
expansion. However, even if these procedures are followed, some movement and (at
least minor) cracking in the structure should be anticipated. The severity of cracking and
other damage such as uneven floor slabs will probably increase if modification of the site
results in excessive wetting or drying of the expansive soils. Eliminating the risk of
movement and distress may not be feasible, but it may be possible to further reduce the
risk of movement if significantly more expensive measures are used during construction.

The Slab on Grade Foundations section addresses support of the building bearing on
select fill or Stratum 2 limestone. The Floor Slabs section addresses slab-on-grade
support of the building using overexcavation techniques. The Pavements section
addresses the design of pavement systems. The recommendations contained in this
report are based upon the results of field and laboratory testing (presented in the
Exploration and Laboratory Results), engineering analyses, and our current
understanding of the proposed project. The General Comments section provides an
understanding of the report limitations.

Facilities | Environmental | Geotechnical | Materials 6
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Earthwork

Earthwork is anticipated to include clearing and grubbing, excavations, and engineered
fill placement. The following sections provide recommendations for use in the
preparation of specifications for the work. Recommendations include critical quality
criteria, as necessary, to render the site in the state considered in our geotechnical
engineering evaluation for construction of foundations, floor slabs, pavements, and
general site improvements.

Site Preparation

Prior to placing fill, existing vegetation, topsoil, loose soil, and root mats should be
removed. Complete stripping of these materials should be performed in the proposed
building and pavement areas. Site stripping and excavation operations could loosen
limestone rocks/boulders/flags/seams which should either be properly broken down or
removed from the site.

Trees are located within or near the footprint of the proposed building, which will require
removal at the onset of construction. Tree root systems can remove substantial moisture
from surrounding soils. Where trees are removed, the full root ball and all associated dry
and desiccated soils should be removed. The soil materials which contain less than 5
percent organics can be reused as engineered fill provided the material is moisture
conditioned and properly compacted as recommended in this report.

Tree root systems can remove substantial moisture from surrounding soils increasing
additional risk for moisture fluctuations and pavement distress. The affected area from
trees is typically related to the lateral extent of a root system. Pavements constructed
over or near a tree root system may shrink due to changes in moisture content and
result in pavement cracking and settlement. These types of movements often result in
longitudinal and/or concentric crack patterns and low spots in the roadway located near
trees.

Excavation

Excavation operations at this site may penetrate through the on-site soils and into the
Stratum 3 limestone. Based on the encountered subsurface conditions, our past
experience with the Stratum 3 limestone, and the data obtained during our field and
laboratory programs, we believe heavy-duty construction equipment, such as a hoe ram,
a heavy dozer equipped with a ripper, a rock saw or jack hammer or with rock trenching
equipment, is likely suitable for grading, shallow excavations, and utility trench
excavations.

Facilities | Environmental | Geotechnical | Materials 7
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Subgrade Preparation

Based on our test borings, highly expansive soils that exhibit a potential for volumetric
change during moisture variations are present at this site. These subgrade soils may
experience expansion and contraction during the life of the structure. Based on existing
grades and dry conditions, the soils at this site could exhibit a Potential Vertical Rise
(PVR) of up to about 3% inches, as estimated by the TxDOT Method 124-E.

Information about existing and proposed grades and FFE for the proposed building has
not been provided to Terracon at this time, However, we assume that the planned FFE is
within two feet of existing grades. If these assumptions are incorrect, Terracon should
be notified to review and modify or verify recommendations in writing.

In order to reduce PVR to about 1-inch, we recommend that the on-site soils be
excavated to a depth of 4 feet below existing or finished grades, whichever is
deeper. The excavated soil must then be replaced with properly compacted
select fill, up to finished grades. All fill within building areas must be select fill.
A modulus of subgrade reaction of 100 pci may be used if these
recommendations are followed.

The above subgrade preparation recommendations should be applied to an area
extending a minimum of 5 feet outside of building areas including attached walkways
and any other architectural members. We suggest the use of crushed limestone base in
the upper 6 inches of the select fill pad from a standpoint of construction access during
wet weather, as well as from a standpoint of floor slab support.

For any movement-sensitive flatwork (sidewalk, ramps, etc.) outside of the building
areas, subgrade preparation as discussed above should be considered to reduce
differential movements between the flatwork and the adjacent building. If subgrade
preparation as given above for building areas is not implemented in the exterior flatwork
areas, those areas may be susceptible to post-construction movements in excess of that
given above.

The potential movement values indicated are based upon moisture variations in the
subgrade due to circumstances such as moisture increases due to rainfall and loss of
evapotranspiration. In circumstances where significant water infiltration beneath the
floor slab occurs (such as a leaking utility line or water seepage from outside the
building resulting from poor drainage), movements in isolated floor slab areas could
potentially be in excess of those indicated in this report.

The post-construction performance of the foundation will likely be influenced more by
post-construction volumetric changes of the subgrade due to in-situ moisture variations
than upon settlement due to foundation loads. Settlement response of select fill
supported slabs will be influenced as much by the quality of construction and fill

Facilities | Environmental | Geotechnical | Materials 8
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placements as by soil-structure interaction. Therefore, it is essential that the
recommendations for foundation construction be strictly followed during the construction
phases of the building pad and foundation.

All exposed areas which will receive fill should be scarified to a minimum depth of 6
inches, moisture conditioned as necessary, and compacted per the compaction
requirements in this report. The exposed final subgrade in all construction areas (may be
omitted in landscaping areas) should be proof rolled (as per TxDOT Item 216) with an
adequately loaded vehicle such as a fully-loaded tandem-axle dump truck. The proof
rolling should be performed under the observation of the Geotechnical Engineer or
representative. Areas excessively deflecting under the proof roll should be delineated
and subsequently addressed by the Geotechnical Engineer. Such areas should be
scarified a minimum depth of 6 inches and recompacted. Excessively wet or dry material
should either be removed, or moisture conditioned and recompacted. Compacted
select/structural fill and pavement fill soils should then be placed to the proposed design
grade and the moisture content and compaction of subgrade soils should be maintained
until foundation, floor slabs, and/or pavement construction.

Based upon the subsurface conditions determined from the geotechnical exploration,
subgrade soils exposed during construction are anticipated to be relatively workable;
however, the workability of the subgrade may be affected by precipitation, repetitive
construction traffic or other factors. If unworkable conditions develop, workability may
be improved by scarifying and drying.

Groundwater Control

Although not encountered during our drilling operations, groundwater seepage could be
encountered during construction, especially after periods of wet weather. The volume of
groundwater seeping/flowing into the excavation will vary based on rainfall patterns
before and during construction. Temporary groundwater control during construction
would typically consist of perimeter gravel-packed drains sloping toward common sump
areas for groundwater collection and removal. Placement of drain laterals within the
excavation could be required to remediate isolated water pockets.

Fill Material Types

Engineered fill required to achieve design grade should be classified as select/structural
fill or paving/general fill depending on its application. Select/structural fill is material
used below and within 5 feet of the structure. Paving/general fill is material used to
achieve grade in paving, landscaping, or other general (non-structural) areas.

Facilities | Environmental | Geotechnical | Materials 9
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Reuse of On-Site Soil/Processed Rock: Excavated on-site soil and processed rock
may be selectively reused as Paving/General fill. Excavated on-site soil is not suitable
for reuse as Select/Structural fill.

Material property requirements for on-site soil for use as paving/general fill and
select/structural fill are noted in the table below:

Reuse of On-site Soil/Processed Rock

Property Paving/General Fill**> Select/Structural Fill*?®
. Free of deleterious . .
Composition . Free of deleterious material
material

Maximum particle

. 4 inches 4 inches
size
Gradation Not limited <40% retained No. 4 sieve
Plasticity Not limited 7<P1<20
GeoModel Layer
Potential 1, 2,3 2,3

Suitability?*
1. Based on subsurface exploration. Actual material suitability should be determined

in the field at time of construction. A sample of each material type should be
submitted to the Geotechnical Engineer for evaluation prior to use on this site.

2. As an alternative to the Acceptable Specifications above, a low plasticity granular
material which does not meet the specifications above may be used only if
approved by Terracon.

3. Based on the laboratory testing performed during this exploration, the excavated
onsite Stratum 1 fat clay soils are not suitable for re-use as select/structural fill.
We do not recommend these soils be considered for re-use as select/structural fill
when planning budgets. Stratum 2 lean clays and Stratum 3 excavated limestone
may be considered for re-use as select/structural fill if the excavated material is
tested and meets the above requirements.

4. It has been our experience that proper processing of excavated limestone often
involves processes of breaking down of larger rock with equipment, screening,
removal of more highly plastic clay layers, etc. The Contractor’s proposed methods
of processing these materials should be reviewed prior to initiation of construction
to check that these methods will produce an acceptable select fill material. The
relative ease of mining and segregating the materials is unknown at this time.

Facilities | Environmental | Geotechnical | Materials 10
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Reuse of On-site Soil/Processed Rock
Property Paving/General Fill**> Select/Structural Fill*?®

5. The Stratum 1 dark brown fat clay soils exhibit high shrink/swell potential. For
economic reasons, expansive soils are often used in pavement and/or flatwork
areas. The owner should be made aware that the risk exists for future movements
of the subgrade soils which may result in movement and/or cracking of pavement
and/or flatwork.

Imported Fill Materials: Imported fill materials should meet the following material
property requirements. Regardless of its source, compacted fill should consist of
approved materials that are free of organic matter and debris.

Fill Materials

USCS

Soil Type ?
yP Classification

Acceptable Specifications

m  TxXDOT Item 247, Type A, Grade 3 or

better, OR
Ealee S sl CL, CL-ML m Crushed concrete (TxDOT Item 247,
Fil] 2 ML, SM, SC, GM, Type D, Grade 3 or better, OR
i
GC s Soils with 7<P1<20, <40% retained
on No. 4 sieve, and rocks < 4 inches
in maximum dimension
. CH, CL, GW, GP, . .
Paving/General m  Soils with PI <35; and rocks < 4
. GM, GC, SW, SP, . . . . .
Fill inches in maximum dimension
SM, SC

1. Select/structural and paving/general fill should consist of approved materials
free of organic matter and debris. A sample of each material type should be
submitted to the Geotechnical Engineer for evaluation prior to use on this site.
Additional geotechnical consultation should be provided prior to use of
uniformly graded gravel on the site.

2. As an alternative to the Acceptable Specifications above, a low plasticity
granular material which does not meet the specifications above may be used
only if approved by Terracon.

Fill Placement and Compaction Requirements

Engineered fill should meet the following compaction requirements.

Facilities | Environmental | Geotechnical | Materials 11
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Minimum
_ s A Compaction Water Content
Material Type Thickness Requirements Range (%) *
(%) *

< 8inchesin
Select/Structural Fill loose thickness 95 ? -3to +3
when heavy,
self-propelled
compaction

Paving Fill
’ PI S 25 e 1 ment 'S 95 -3 to +3
Paving Subgrade, qu(ljp !
and General Fill use
Pl > 25 < 6 inchesin 95 Optimum to +4
loose thickness
when hand-
. ided
Crushed Limestone Base gut ) .
equipment (i.e., 100 3 -3to +3°

(beneath pavements) ° jumping jack or

plate compactor)
is used

1. Maximum unit weight and optimum water content as determined by the
standard Proctor test (ASTM D 698).

2. For fills thicker than 5 feet, if any, the compaction should be increased
to at least 100 percent of the ASTM D 698 maximum dry unit weight.

3. Per TEX-113-E.

Utility Trench Backfill

Any soft or unsuitable materials encountered at the bottom of utility trench excavations
should be removed and replaced with select fill (in building/structural areas), general fill
(in non-building/structural areas) or bedding material in accordance with public works
specifications for the utility to be supported. This recommendation is particularly
applicable to utility work requiring grade control and/or in areas where subsequent
grade raising could cause settlement in the subgrade supporting the utility. Trench
excavation should not be conducted below a downward 1(H):1(V) projection from
existing foundations without engineering review of shoring requirements and
geotechnical observation during construction.

On-site materials are considered suitable for backfill of utility and pipe trenches in non-
building/structural areas from 1 foot above the top of the pipe to the final ground
surface, provided the material is free of organic matter and deleterious substances.

Facilities | Environmental | Geotechnical | Materials 12
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Trench backfill should be mechanically placed and compacted as discussed earlier in this
report. Compaction of initial lifts should be accomplished with hand-operated tampers or
other lightweight compactors. Where trenches are placed in building/structural areas,
the backfill should satisfy the engineered select fill requirements discussed in this report.
Flooding or jetting for placement and compaction of backfill is not recommended.

For low permeability subgrades, utility trenches are a common source of water
infiltration and migration. Utility trenches penetrating beneath the building should be
effectively sealed to restrict water intrusion and flow through the trenches, which could
migrate below the building. The trench should provide an effective trench plug that
extends at least 5 feet from the face of the building exterior. The plug material should
consist of cementitious flowable fill or low permeability clay. The trench plug material
should be placed to surround the utility line. If used, the clay trench plug material
should be placed and compacted to comply with the water content and compaction
recommendations for structural fill stated previously in this report. If flowable fill is
used, it should be in accordance with TXxDOT Item 401.

Grading and Drainage

The performance of the proposed structure will not only be dependent upon the quality
of construction, but also upon the stability of the moisture content of the near surface
soils. Therefore, we highly recommend that site drainage be developed so that ponding
of surface runoff near the structure does not occur. Accumulation of water near the
structure may cause significant moisture variations in soils adjacent to the structure,
thus increasing the potential for structural distress.

All grades must provide effective drainage away from the building during and after
construction and should be maintained throughout the life of the structure. Water
retained next to the building can result in soil movements greater than those discussed
in this report. Greater movements can result in unacceptable differential floor slab
and/or foundation movements, cracked slabs and walls, and roof leaks. A concrete apron
(i.e. concrete sidewalks/pavements directly abutting the building) around the exterior
perimeter of the structure for at least 6 feet (1 foot wider than the select fill overbuild).
The concrete should be sloped to provide drainage away from the structure and all joints
should be sealed. In lieu of concrete aprons, or if sloping unpaved ground is planned
around the structure, the select fill overbuild should be excavated to a depth of at least
2 feet below final grades, removed and replaced with a minimum of 2 feet of moisture-
conditioned and compacted fat clay soils (USCS CH classification). The fat clay soils
should be moisture-conditioned and compacted as per the compaction requirements in
this report. We would be glad to discuss other measures (e.g. horizontal or vertical
barriers) reduce moisture infiltration in unpaved areas, if desired. The roof should have
gutters/drains with downspouts that discharge onto splash blocks at a distance of at
least 10 feet from the building or discharged on to positively sloped pavements.
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Sprinkler mains and spray heads should preferably be located at least 5 feet away from
the structure such that they cannot become a potential source of water directly adjacent
to the structure. Placing large bushes and trees adjacent to the structure may cause
significant moisture variations in the soils underlying the structure. Tree roots can
adversely influence the subsurface soil moisture content. Watering of vegetation should
be performed in a timely and controlled manner such that overwatering is avoided.
Landscaped irrigation adjacent to the foundation units should be minimized or
eliminated. Special care should be taken such that underground utilities do not develop
leaks with time.

Exposed ground should be sloped and maintained at a minimum 5% away from the
building for at least 10 feet beyond the perimeter of the building. Flatter grades may be
necessary to transition ADA access requirements for flatwork. After building construction
and landscaping have been completed, final grades should be verified to document
effective drainage has been achieved. Grades around the structure should also be
periodically inspected and adjusted, as necessary, as part of the structure’s maintenance
program. Where paving or flatwork abuts the structure, a maintenance program should
be established to effectively seal and maintain joints and prevent surface water
infiltration.

Earthwork Construction Considerations

Shallow excavations for the proposed structure are anticipated to be accomplished with
conventional construction equipment. Upon completion of filling and grading, care should
be taken to maintain the subgrade water content prior to construction of grade-
supported improvements such as floor slabs and pavements. Construction traffic over
the completed subgrades should be avoided. The site should also be graded to prevent
ponding of surface water on the prepared subgrades or in excavations. Water collecting
over or adjacent to construction areas should be removed. If the subgrade desiccates,
saturates, or is disturbed, the affected material should be removed, or the materials
should be scarified, moisture conditioned, and recompacted prior to floor slab
construction.

Surface runoff could affect overexcavation efforts, especially for overexcavation and
replacement of soils. A temporary dewatering system consisting of sumps with pumps
may be necessary to achieve the recommended depth of overexcavation depending on
groundwater and precipitation conditions at the time of construction. Sump pits should
preferably be excavated just outside the select fill pad limits.

As a minimum, excavations should be performed in accordance with OSHA 29 CFR, Part
1926, Subpart P, “Excavations” and its appendices, and in accordance with any
applicable local and/or state regulations.
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Construction site safety is the sole responsibility of the contractor who controls the
means, methods, and sequencing of construction operations. Under no circumstances
shall the information provided herein be interpreted to mean Terracon is assuming
responsibility for construction site safety or the contractor's activities; such
responsibility shall neither be implied nor inferred.

Excavations or other activities resulting in ground disturbance have the potential to
affect adjoining properties and structures. Our scope of services does not include review
of available final grading information or consider potential temporary grading performed
by the contractor for potential effects such as ground movement beyond the project
limits. A preconstruction/ precondition survey should be conducted to document nearby
property/infrastructure prior to any site development activity. Excavation or ground
disturbance activities adjacent or near property lines should be monitored or
instrumented for potential ground movements that could negatively affect adjoining
property and/or structures.

Construction Observation and Testing

The earthwork efforts should be observed by the Geotechnical Engineer (or others under
their direction). Observation should include documentation of adequate removal of
surficial materials (vegetation, topsoil, and pavements), as well as proofrolling and
mitigation of unsuitable areas delineated by the proofroll.

Each lift of compacted fill should be tested, evaluated, and reworked as necessary, as
recommended by the Geotechnical Engineer prior to placement of additional lifts. Each
lift of fill should be tested for density and water content at a frequency of at least one
test for every 2,500 square feet of compacted fill in the building areas and 5,000 square
feet in pavement areas with a minimum of three (3) tests per lift. Where not specified by
local ordinance, one density and water content test should be performed for every 100
linear feet of compacted utility trench backfill and a minimum of one test performed for
every 12 vertical inches of compacted backfill.

In areas of foundation excavations, the bearing subgrade should be evaluated by the
Geotechnical Engineer (or others under their direction). If unanticipated conditions are
observed, the Geotechnical Engineer should prescribe mitigation options.

In addition to the documentation of the essential parameters necessary for construction,
the continuation of the Geotechnical Engineer into the construction phase of the project
provides the opportunity to maintain the Geotechnical Engineer’s evaluation of
subsurface conditions, including assessing variations and associated design changes.
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Shallow Foundations

Principal column and wall loads for the proposed structure may be supported on isolated
(spread) and/or continuous (strip) footings bearing on compacted select/structural fill. If

jferracon

the site has been prepared in accordance with the requirements noted in Earthwork,
the following design parameters are applicable for shallow foundations.

Design Parameters — Compressive Loads

Item
Maximum Net Allowable Bearing
Pressure 2
Required Bearing Stratum °

Minimum Foundation Dimensions

Description

2,500 psf - foundations bearing upon
select/structural fill

Select/structural fill

Per IBC 1809.7

Ultimate Passive Resistance® )
360 pcf — select/structural fill

(equivalent fluid pressures)

0.35 allowable coefficient of friction —

Ultimate Sliding Resistance ° .
select/structural fill

Minimum Embedment below

o 5 24 inches
Finished Grade

Estimated Total Settlement from

27 About 1-inch or less
Structural Loads “

Estimated Differential Settlement
2.7.8 About % to % of total settlement

1. The maximum net allowable bearing pressure is the pressure in excess of the
minimum surrounding overburden pressure at the footing base elevation.
Values assume that exterior grades are no steeper than 20% within 10 feet of
structure.

2. Values provided are for maximum loads noted in Project Description.
Additional geotechnical consultation will be necessary if higher loads are
anticipated.

3. Unsuitable or soft soils should be overexcavated and replaced per the
recommendations presented in Earthwork.

4. Use of passive earth pressures require the sides of the excavation for the
spread footing foundation to be nearly vertical and the concrete placed neat
against these vertical faces or that the footing forms be removed and
compacted structural fill be placed against the vertical footing face. Assumes no
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Item Description

hydrostatic pressure. Passive resistance should be neglected in the first 12
inches below finished grades. Ultimate (unfactored) values should be reduced by
an appropriate factor of safety to compute allowable values.

5. Can be used to compute sliding resistance where foundations are placed on
suitable soil/materials. Frictional resistance for granular materials is dependent
on the bearing pressure which may vary due to load combinations. Ultimate
(unfactored) values should be reduced by an appropriate factor of safety to compute
allowable values.

6. Embedment necessary to minimize the effects of seasonal water content
variations and potential future disturbance around the perimeter. For sloping
ground, maintain depth below the lowest adjacent exterior grade within 5
horizontal feet of the structure.

7. The estimated post-construction settlement of the shallow footings is assuming
proper construction practices are followed. The settlement response of the
footings will be more dependent upon the quality of construction than upon the
response of the subgrade to the foundation loads.

8. Differential settlements are noted for equivalent-loaded foundations and
bearing elevation as measured over a span of 50 feet. Differential settlements
may result from variances in subsurface conditions, loading conditions, and
construction procedures.

Design Parameters — Overturning and Uplift Loads

Shallow foundations subjected to overturning loads should be proportioned such that the
resultant eccentricity is maintained in the center-third of the foundation (e.g., e < b/6,
where b is the foundation width). This requirement is intended to keep the entire
foundation area in compression during the extreme lateral/overturning load event.
Foundation oversizing may be required to satisfy this condition.

Uplift resistance of spread footings can be developed from the effective weight of the
footing and the overlying soils with consideration to the IBC basic load combinations.

Item Description
Foundation Unit Weight As per Structural Engineer
Soil Total Unit Weight* 120 pcf

Soil included within the prism extending up from
the top perimeter of the footing at an angle of 20
degrees from vertical to ground surface

Soil weight included in uplift
resistance
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Item Description

1. The nominal (unfactored) values should be reduced by an appropriate factor of
safety to compute allowable values. Soil weight should be ignored in potential
zones of disturbance and in areas where erosion control measures are not used,
or soil might otherwise be removed.

Foundation Construction Considerations

Footings should be neat excavated, if possible. If neat excavation is not possible, the
foundation should be properly formed. If a toothed bucket is used, excavation with this
bucket should be stopped approximately 6 inches above final grade of the footing and
the footing excavation be completed with a smooth-mouthed bucket or by hand labor. As
noted in Earthwork, the footing excavations should be evaluated under the observation
of the Geotechnical Engineer. The base of all foundation excavations should be free of
water and loose soil, prior to placing concrete. Concrete should be placed soon after
excavating to reduce bearing soil disturbance. Care should be taken to prevent wetting
or drying of the bearing materials during construction. Excessively wet or dry material or
any loose/disturbed material in the bottom of the footing excavations should be
removed/reconditioned before foundation concrete is placed.

If unsuitable bearing soils are observed at the base of the planned footing excavation,
the excavation should be extended deeper to suitable soils, and the footings could bear
directly on these soils at the lower level or on lean concrete backfill placed in the
excavations. The lean concrete replacement zone is illustrated on the sketch below.

DESIGN
FOOTING LEVEL @&

LEAN
CONCRETE

RECOMMENDED @ Tii=n=n=n=n=ll
EXCAVATION LEVEL e e e e e R

LEAN CONCRETE BACKFILL

NOTE: EXCAVATIONS ARE SHOWN VERTICAL; HOWEVER, THE
SIDEWALLS SHOULD BE SLOPED AS NECESSARY FOR SAFETY

Overexcavation for structural fill placement below footings should be conducted as
shown below. The overexcavation should be backfilled up to the footing base elevation,
with select/structural placed, as recommended in the Earthwork section.

Facilities | Environmental | Geotechnical | Materials 18



Geotechnical Engineering Report
Brakes Plus Temple, TX | Temple, Texas

August 16, 2024 | Terracon Project No. AC245058

jferracon

—|| ==
EI=1=]

DESIGN
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STRUCTURAL
FILL

RECOMMENDED @
EXCAVATION LEVEL

OVER-EXCAVATION / BACKFILL ZONE

NOTE: EXCAVATIONS ARE SHOWN VERTICAL: HOWEVER, THE
SIDEWALLS SHOULD BE SLOPED AS NECESSARY FOR SAFETY

Slab on Grade Foundations

A slab on grade beam foundation may be considered to support the structure at this site.
Parameters commonly used to design this type of foundation are provided on the table
below. The slab foundation design parameters presented are based on the criteria
published by the Building Research Advisory Board (BRAB), the Prestressed Concrete
Institute (PCIl), and the Wire Reinforcement Institute (WRI). These are essentially
empirical design methods and the recommended design parameters are based on our
understanding of the proposed project, our interpretation of the information and data
collected as a part of this study, our area experience, and the criteria published in the
BRAB, PCI, and WRI design manuals.

Conventional Method Parameters

Net Allowable Bearing Pressures *
Subgrade Modulus (k)

Potential Vertical Rise (PVR)

WRI Method Parameters
Effective Plasticity Index (PI) ?
Climatic Rating (Cw)

Soil — Climate Support Index (l¢)

Value
2,500 psf
100 pci

1 inch

20 (Prepared Subgrade)
17
0.95

1. The net allowable bearing pressure provided above includes a Factor of Safety
(FS) of at least 3. Based on building pad preparation recommended in this

report.

2. The BRAB effective Pl is equal to the near surface Pl if that Pl is greater than
the PI values in the upper 15 feet. The WRI/PCI effective Pl is the weighted
average of the Pl values in the upper 15 feet of the soil profile. The upper 5
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feet has a weight factor of 3; the depth range from 5 to 10 feet has a weight
factor of 2; the depth range of 10 to 15 feet has a weight factor of 1.

We recommend that exterior grade beams (if bearing in select/structural fill) be at least
24 inches below the finished exterior grade. These recommendations are for a proper
development of bearing capacity for the continuous beam sections of the foundation
system and to reduce the potential for water to migrate beneath the slab foundation.
These recommendations are not based on structural considerations. Grade beam depths
may need to be greater than recommended herein for structural considerations and
should be properly evaluated and designed by the Structural Engineer. The grade beams
or slab portions may be thickened and widened to serve as spread footings at
concentrated load areas.

For a slab on grade foundation system designed and constructed as recommended in this
report, post construction consolidation settlements should be less than 1 inch.
Settlement response of a slab on grade foundation is influenced more by the quality of
construction than by soil-structure interaction. Therefore, it is essential that the
recommendations for foundation construction be strictly followed during the construction
phases of the pad and foundation.

The use of a vapor retarder should be considered beneath concrete slabs-on-grade that
will be covered with wood, tile, carpet or other moisture sensitive or impervious
coverings, or when the slabs will support equipment sensitive to moisture. When
conditions warrant the use of a vapor retarder, the slab designer and slab contractor
should refer to ACI 302 for procedures and cautions about the use and placement of a
vapor retarder.

Floor Slabs

Design parameters for floor slabs assume the requirements for Earthwork have been
followed. Specific attention should be given to positive drainage away from the structure
and positive drainage of the aggregate base beneath the floor slab.

The subgrade soils are comprised of high plasticity clays exhibiting the potential to swell
with increased water content. Construction of the floor slab, combined with the removal
of trees, and revising site drainage creates the potential for gradual increased water
contents within the clays. Increases in water content will cause the clays to swell and
damage the floor slab. To reduce the PVR to about 1 inch, the recommendations
provided in this report should be followed.
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Floor Slab Design Parameters

Item Description

Subgrade and select fill building pad compacted to

Floor Slab Support
PP recommendations in Earthwork

Estimated Modulus

of Subgrade 100 pounds per square inch per inch (psi/in) for point loads
Reaction *

1. Modulus of subgrade reaction is an estimated value based upon our experience
with the subgrade condition, the requirements noted in Earthwork, and the
floor slab support as noted in this table. It is provided for point loads. For large
area loads the modulus of subgrade reaction would be lower.

The use of a vapor retarder should be considered beneath concrete slabs on grade
covered with wood, tile, carpet, or other moisture sensitive or impervious coverings,
when the project includes humidity-controlled areas, or when the slab will support
equipment sensitive to moisture. When conditions warrant the use of a vapor retarder,
the slab designer should refer to ACI 302 and/or ACI 360 for procedures and cautions
regarding the use and placement of a vapor retarder.

Saw-cut contraction joints should be placed in the slab to help control the location and
extent of cracking. For additional recommendations, refer to the ACI Design Manual.
Joints or cracks should be sealed with a waterproof, non-extruding compressible
compound specifically recommended for heavy duty concrete pavement and wet
environments.

Where floor slabs are tied to perimeter walls or turn-down slabs to meet structural or
other construction objectives, our experience indicates differential movement between
the walls and slabs will likely be observed in adjacent slab expansion joints or floor slab
cracks beyond the length of the structural dowels. The Structural Engineer should
account for potential differential settlement through use of sufficient control joints,
appropriate reinforcing or other means.

Floor Slab Construction Considerations

Finished subgrade, within and for at least 10 feet beyond the floor slab, should be
protected from traffic, rutting, or other disturbance and maintained in a relatively moist
condition until floor slabs are constructed. If the subgrade should become damaged or
desiccated prior to construction of floor slabs, the affected material should be removed,
and structural fill should be added to replace the resulting excavation. Final conditioning
of the finished subgrade should be performed immediately prior to placement of the floor
slab support course.
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The Geotechnical Engineer should observe the condition of the floor slab subgrades
immediately prior to placement of the floor slab support course, reinforcing steel, and
concrete. Attention should be paid to high traffic areas that were rutted and disturbed
earlier, and to areas where backfilled trenches are located.

Pavements

General Pavement Comments

Recommended minimum pavement thicknesses are provided for the traffic conditions
and pavement life conditions as noted in Project Description and in the following
sections of this report. A critical aspect of pavement performance is site preparation.
Recommended minimum pavement thicknesses noted in this section must be applied to
the site which has been prepared as recommended in the Earthwork section.

Recommended minimum pavement thicknesses are intended to provide structural
sections with adequate thickness over a particular subgrade such that wheel loads are
reduced to a level the subgrade can support. Support characteristics of subgrade for
pavement design do not account for shrink/swell movements of an expansive clay
subgrade, such as the on-site soils observed on this project. Thus, the pavement may be
adequate from a structural standpoint, yet still experience cracking and deformation due
to shrink/swell related movement of the subgrade. It is therefore important to minimize
moisture changes in the subgrade to reduce shrink/swell movements. Proper site
perimeter drainage should be provided so that infiltration of surface water from unpaved
areas surrounding the pavement is minimized.

Pavement Section Thicknesses
The following table provides our opinion of minimum thickness for HMAC pavements.

Asphaltic Concrete

Thickness (inches)

Layer
Traffic Class 1 * Traffic Class Il *
HMAC 2 2.0 2.5
Crushed Limestone

= 7.0 10.0 9.0 12.0

Base
Lime-Treated
8.0 -— 8.0 -—

Subgrade ?
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Asphaltic Concrete

Thickness (inches)
Layer

Traffic Class 1 * Traffic Class Il *
Moisture Conditioned

-—- 6.0 -—- 6.0
Subgrade?

1. See Project Description for more specifics regarding traffic assumptions.

2. All materials should meet the current specifications as outlined in Pavement
Materials below

The following table provides our opinion of minimum thickness of reinforced PCC
pavements.

Portland Cement Reinforced Concrete

Thickness (inches)
Layer

Traffic Category A* Traffic Category B* Traffic Category E **

Reinforced

5.0 6.0 5.5 7.0 6.5
PCC 22

Lime-Treated
Subgrade ?

Moisture
Conditioned 6.0 - 6.0
Subgrade ?

1. See Project Description for more specifics regarding traffic classifications.

2. All materials should meet the current specifications as outlined in Pavement
Materials below.

3. For fire lanes to withstand the occasional HS-20 loading of 32,000 pounds per

axle and up to 90,000-pound gross truck weight, use Traffic Category E
pavements or thicker.

Areas for parking of heavy vehicles, concentrated turn areas, and start/stop maneuvers
could require thicker pavement sections. Edge restraints (i.e., concrete curbs or

aggregate shoulders) should be planned along curves and areas of maneuvering
vehicles.

PCC pavements will perform better than HMAC pavements in areas where short-radii

turning and braking are expected (e.g., entrance/exit aprons) and in areas subject to
large or sustained loads (e.g., loadings docks and dumpster enclosures).
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Although not required for structural support, a minimum 4-inch-thick base course layer
is recommended to help reduce potential for slab curl, shrinkage cracking, and subgrade
pumping through joints. Proper joint spacing will also be required to prevent excessive
slab curling and shrinkage cracking. Joints should be sealed to prevent entry of foreign
material and doweled where necessary for load transfer. PCC pavement details for joint
spacing, joint reinforcement, and joint sealing should be prepared in accordance with
ACI 330 and ACI 325.

Where practical, we recommend early-entry cutting of crack-control joints in PCC
pavements. Cutting of the concrete in its “green” state typically reduces the potential for
micro-cracking of the pavements prior to the crack control joints being formed,
compared to cutting the joints after the concrete has fully set. Micro-cracking of
pavements may lead to crack formation in locations other than the sawed joints, and/or
reduction of fatigue life of the pavement.

Pavement Materials

Presented below are our recommended material requirements for the various pavement
sections.

Item Value

Hot Mix Asphaltic Concrete (HMAC) FllEwE b, (ne e Type D (F'”e_'f;ra‘?'e )
. Surface Course) meeting the specifications in

TxDOT Item 340.
Portland Cement Concrete (PCC) 28-day compressive strength = 3,500 psi

TXDOT Item 247, Type A, Grade 1-2 compacted
as outlined in Earthwork.

Crushed Limestone Base 2

If soil subgrade consists of high PI (=30) with <
15% gravel, lime treatment as per TxDOT Item 260
is applicable either through dry placement or slurry
placement.

Lime Treated Subgrade **

Moisture Conditioned Subgrade * As outlined in Earthwork.

1. For acceptance and payment evaluation purposes, we recommend the
provisions in TXDOT Item 341.

2. Each lift of base should be thoroughly proof-rolled just prior to placement of
subsequent lifts and/or asphalt. Particular attention should be paid to areas
along curbs, above utility trenches, and adjacent to landscape islands,
manholes, and storm drain inlets. Preparation of the base material should
extend at least 24 inches beyond curbs or edge of pavements, whichever is
greater.
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Item Value

3. We anticipate that approximately 6 to 10 percent hydrated lime will be required
to treat the subgrade soils. We suggest 8% lime be used for bidding purposes
with add/deduct line items for 1 to 2% above or below the base bid items. Prior
to the application of lime to the subgrade, the optimum percentage of lime to
be added should be determined based on Plasticity Index (TEX-112-E) and/or
pH (ASTM D 6276) laboratory tests conducted on mixtures of the subgrade
soils with lime. Subgrade soil samples should be obtained from the pavement
areas as the proposed final subgrade elevation. Please note these tests require
up to 5 business days to complete.

4. The lime should initially be blended with a mixing device such as a Pulvermixer,
sufficient water added, and allowed to cure for at least 48 hours. After curing,
mixing should continue until gradation requirements of TxDOT Item 260.4.4
are achieved. The mixture should be moisture adjusted and compacted as
outlined in Earthwork. Preparation of the lime-treated subgrade should extend
at least 24 inches beyond curbs or edge of pavements, whichever is greater.

5. Subgrade should not dry out or become saturated prior to pavement
construction. The pavement subgrade should be thoroughly proof-rolled as
outlined in Earthwork. Particular attention should be paid to areas along
curbs, above utility trenches, and adjacent to landscape islands, manholes, and
storm drain inlets. Preparation of the moisture conditioned subgrade should
extend at least 24 inches beyond curbs or edge of pavements, whichever is
greater.

Presented below are our recommendations for the construction of the reinforced
concrete pavements.

Item Value

Category A and B: #3 bars spaced at 18 inches on center
in both directions.

Category E: #4 bars spaced at 18 inches (or #3 bars
spaced at 12 inches) on center in both directions.

Rebar should be placed at midpoint of concrete section
and supported on chairs prior to concrete placement.

Reinforcing Steel

In accordance with ACI 330R, control joints should be
spaced no greater than 12.5 feet for 5-inch-thick
Control (i.e., Contraction) concrete and 15 feet for 6-inch-thick or greater concrete.
Joint Spacing If sawcut, control joints should be cut within 6 to 12
hours of concrete placement. Sawcut joint should be at
least ¥4 of the slab thickness.

Expansion (i.e., Isolation)  ACI 330R indicates that regularly spaced expansion joints
Joint Spacing may be deleted from concrete pavements, except
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Item Value

adjacent to structures, manholes, inlets, light poles, etc.
Therefore, the installation of expansion joints is optional
and should be evaluated by the design/construction
team. Expansion joints, if not sealed and maintained can
allow infiltration of surface water into the subgrade.

%-inch smooth bars, 18 inches in length, with one end
Dowels at Expansion Joints treated to slip, spaced at 12 inches on centers at each
joint, and placed level at midpoint of concrete section.

Pavement Drainage

On most projects, rough site grading is accomplished relatively early in the construction
phase. Fills are placed and compacted in a uniform manner. However, as construction
proceeds, excavations are made into these areas, dry weather may desiccate some
areas, rainfall and surface water saturates some areas, heavy traffic from concrete and
other delivery vehicles disturbs the subgrade, and many surface irregularities are filled
in with loose soils to temporarily improve subgrade conditions. As a result, the pavement
subgrade should be carefully evaluated as the time for pavement construction
approaches. This is particularly important in and around utility trench cuts. All pavement
areas should be moisture conditioned and properly compacted to the recommendations
in this report immediately prior to paving. Thorough proof-rolling of pavement areas
should be performed no more than 36 hours prior to surface paving. Proof-rolling should
be repeated if the site received rainfall prior to paving. Any problematic areas should be
reworked and compacted at that time.

Openings in pavements, such as landscaped islands, are sources for water infiltration
into surrounding pavement systems. Water can collect in the islands and migrate into
the surrounding subgrade soils thereby degrading support of the pavement. Islands with
raised concrete curbs, irrigated foliage, and low permeability near-surface soils are
particular areas of concern. The civil design for the pavements with these conditions
should include features to restrict or to collect and discharge excess water from the
islands. Examples of features are self-contained planters, edge drains connected to the
storm water collection system, longitudinal subdrains, or other suitable outlet, and
impermeable barriers preventing lateral migration of water such as a cutoff wall installed
to a depth below the pavement structure.

Pavements should be sloped to provide rapid drainage of surface water. Water allowed
to pond on or adjacent to the pavements could saturate the subgrade and contribute to
premature pavement deterioration. In addition, the pavement subgrade should be
graded to provide positive drainage within the granular base section. Appropriate sub-
drainage or connection to a suitable daylight outlet should be provided to remove water
from the granular subbase.
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Pavement Maintenance

The pavement sections represent minimum recommended thicknesses and, as such,
periodic upkeep should be anticipated. Preventive maintenance should be planned and
provided for through an on-going pavement management program. Maintenance
activities are intended to slow the rate of pavement deterioration and to preserve the
pavement investment. Pavement care consists of both localized (e.g., crack and joint
sealing and patching) and global maintenance (e.g., surface sealing). Additional
engineering consultation is recommended to determine the type and extent of a cost-
effective program. Even with periodic maintenance, some movements and related
cracking may still occur, and repairs may be required.

Pavement performance is affected by its surroundings. In addition to providing
preventive maintenance, the civil engineer should consider the following
recommendations in the design and layout of pavements:

m Final grade adjacent to paved areas should slope down from the edges at a
minimum 29%.

m  Subgrade and pavement surfaces should have a minimum 2% slope to promote
proper surface drainage.

m Install pavement drainage systems (i.e., French drains) surrounding areas
anticipated for frequent wetting.

m Install joint sealant and seal cracks immediately.

m Seal all landscaped areas in or adjacent to pavements to reduce moisture
migration to subgrade soils.

m Place compacted, low permeability backfill against the exterior side of curb and
gutter.

m  Construct curb, gutter and/or sidewalk directly on clay subgrade soils rather than
on unbound granular base course materials.

General Comments

Our analysis and opinions are based upon our understanding of the project, the
geotechnical conditions in the area, and the data obtained from our site exploration.
Variations will occur between exploration point locations or due to the modifying effects
of construction or weather. The nature and extent of such variations may not become
evident until during or after construction. Terracon should be retained as the
Geotechnical Engineer, where noted in this report, to provide observation and testing
services during pertinent construction phases. If variations appear, we can provide
further evaluation and supplemental recommendations. If variations are noted in the
absence of our observation and testing services on-site, we should be immediately
notified so that we can provide evaluation and supplemental recommendations.
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Our Scope of Services does not include either specifically or by implication any
environmental or biological (e.g., mold, fungi, bacteria) assessment of the site or
identification or prevention of pollutants, hazardous materials or conditions. If the owner
is concerned about the potential for such contamination or pollution, other studies
should be undertaken.

Our services and any correspondence are intended for the sole benefit and exclusive use
of our client for specific application to the project discussed and are accomplished in
accordance with generally accepted geotechnical engineering practices with no third-
party beneficiaries intended. Any third-party access to services or correspondence is
solely for information purposes to support the services provided by Terracon to our
client. Reliance upon the services and any work product is limited to our client and is not
intended for third parties. Any use or reliance of the provided information by third
parties is done solely at their own risk. No warranties, either express or implied, are
intended or made.

Site characteristics as provided are for design purposes and not to estimate excavation
cost. Any use of our report in that regard is done at the sole risk of the excavating cost
estimator as there may be variations on the site that are not apparent in the data that
could significantly effect excavation cost. Any parties charged with estimating excavation
costs should seek their own site characterization for specific purposes to obtain the
specific level of detail necessary for costing. Site safety and cost estimating including
excavation support and dewatering requirements/design are the responsibility of others.
Construction and site development have the potential to affect adjacent properties. Such
impacts can include damages due to vibration, modification of groundwater/surface
water flow during construction, foundation movement due to undermining or subsidence
from excavation, as well as noise or air quality concerns. Evaluation of these items on
nearby properties are commonly associated with contractor means and methods and are
not addressed in this report. The owner and contractor should consider a
preconstruction/precondition survey of surrounding development. If changes in the
nature, design, or location of the project are planned, our conclusions and
recommendations shall not be considered valid unless we review the changes and either
verify or modify our conclusions in writing.
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This is not a cross section.

Model Layer

1

Layer Name

SURFICIAL SOILS

LOWER CLAY

LIMESTONE
(AUSTIN CHALK)

This is intended to display the Geotechnical Model only. See individual logs for more detailed conditions.

General Description Legend
DARK BROWN TO BROWN, VERY STIFF TO HARD Fat Clay [ Limestone
ELean Clay with Sand gig\% Fat Clay with

LIGHT BROWN TO BROWN, STIFF TO HARD

LIGHT BROWN TO GRAY

NOTES:

Layering shown on this figure has been developed by the
geotechnical engineer for purposes of modeling the subsurface
conditions as required for the subsequent geotechnical engineering
for this project.

Numbers adjacent to soil column indicate depth below ground
surface.
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Exploration and Testing Procedures

Field Exploration

. Approximate Boring .
Number of Borings Location
Depth (feet)

2 15 Building area

4 10 Parking/driveway area

Boring Layout and Elevations: Terracon personnel provided the boring layout using
handheld GPS equipment (estimated horizontal accuracy of about +10 feet) and
referencing existing site features. If elevations and a more precise boring layout are
desired, we recommend borings be professionally surveyed.

Subsurface Exploration Procedures: Our drilling subcontractor advanced the borings
with a truck-mounted, rotary drill rig using continuous flight augers (solid stem).
Samples were obtained at approximately two-foot intervals in the upper 10 feet of each
boring and at intervals of 5 feet thereafter (unless bedrock was encountered). Soil
sampling was performed using Shelby tube samplers and/or split-barrel sampling
procedures. The split-barrel samplers were driven in accordance with the standard test
method for standard penetration test (SPT) and split-barrel sampling of soils. Bedrock
was sampled with split-barrel-sampling spoons. For safety purposes, all borings were
backfilled with auger cuttings after their completion.

Our exploration team/drilling subcontractor observed and recorded groundwater levels
during drilling and sampling. Groundwater was not observed during our field
investigation.

The sampling depths, penetration distances, and other sampling information was
recorded on the field boring logs. The samples were placed in appropriate containers and
taken to our soil laboratory for testing and classification by a Geotechnical Engineer. Our
exploration team prepared field boring logs as part of the drilling operations. These field
logs included visual classifications of the materials observed during drilling and our
interpretation of the subsurface conditions between samples. Final boring logs were
prepared from the field logs. The final boring logs represent the Geotechnical Engineer's
interpretation of the field logs and include modifications based on observations and tests
of the samples in our laboratory.

Laboratory Testing

The project engineer reviewed the field data and assigned laboratory tests. The
laboratory testing program included the following types of tests:
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= Moisture Content

= Dry Unit Weight

m Grain Size Distribution

m Atterberg Limits

s Unconfined Compression

The laboratory testing program often included examination of soil samples by an
engineer. Based on the results of our field and laboratory programs, we described and
classified the soil samples in accordance with the Unified Soil Classification System.

Rock classification was conducted using locally accepted practices for engineering
purposes; petrographic analysis may reveal other rock types. Rock core samples
typically provide an improved specimen for this classification. Boring log rock
classification was determined using the Description of Rock Properties.
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Site Location and Exploration Plans

Contents:

Site Location Plan
Exploration Plan (2 pages)

Note: All attachments are one page unless noted above.
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Exploration Plan
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Exploration Plan
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Boring Log No. B-1

5 o |Location: See Exploration Plan ~ |=o|g - Strength Test > o Atl:cienl;ti)fsrg
® 3 i g g > R S E a +
8| o |Latitude: 31.0602° Longitude: -97.3725° S -1 g 9 |2 S |g=|572 )
3| 5 s |zz2|l=2 =2 > |85 T [Sg|»< s
S| 8 8 |2¢g|€ g Fledg| = [BE|89 e |&F
o o [ 8l iC % |ae| ® o o
| 6 o |=E8|» S |Eg 5 @] =
0
Depth (Ft.) Elevation: 0 (Ft.) +/- LO)
V EAT CLAY (CH), dark brown, hard
% — 4.5+ tsf (HP) 30.1 92
% — 4.5+ tsf (HP) Uc| 4.09 | 6.4 |17.1] 102
/ 31-50/3" 10.7 80-24-56
As,o -with limestone fragments below 4.5 feet -5 5
[ AUSTIN CHALK, light brown to gray, with
I [ lean clay seams/layers
I N 50/2" 14.0
[
| —]
|
[
| : ]
[ 50/1" 13.4
I —]
| [
3 M 10+
[
| _
[
|
[ —]
[
|
[ I -
| 50/2" 10.8
I —]
[
[ [15.0 -15 15
Boring Terminated at 15 Feet J
See Exploration and Testing Procedures for a description of field and laboratory procedures used and Water Level Observations Drill Rig
additional data (If any). Groundwater not encountered CMES55
See Supporting Information for explanation of symbols and abbreviations.
Elevation Reference: Elevations were not determined. Hammer Type
Automatic
Driller
Mid-Tex Testing
Notes Advancement Method Logged by
Dry Augered Mid-Tex Testing

Boring Started
06-24-2024

Abandonment Method Boring C leted
Boring backfilled with Auger Cuttings and/or Bentonite og-rzlz?zong e
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Boring Log No. B-2

5 o |Location: See Exploration Plan ~ |=o|g - Strength Test > o Atl:cienl;ti)fsrg
| 9 S [25] > [ m RAERS o
8| o |Latitude: 31.0600° Longitude: -97.3721° Lozsl = o | > S |e=|57 )
3| % : 258 =3 |&|35.| € (85|32 28
2l e 2 |2g| € ofs FIS8EG| £ [32|89| wem |8
<} © o] S8 © [ % |af®=| ® s|to
= o [a) = o|»n |q_J £ % ~l s (@) =
0
Depth (Ft.) Elevation: 0 (Ft.) +/- LO)
LEAN CLAY WITH SAND (CL), dark brown,
medium stiff to hard
— 4.5+ tsf (HP) 27.7
1 —]
— 4.5+ tsf (HP) UC | 0.57 | 5.2 |20.8| 103 | 38-22-16 83
4.0 -4 ]
[ AUSTIN CHALK, light brown, with lean clay 50/6" 12.7
I seams/layers
[ 5 —
I
| [
I N 50/6" 9.6
I
| —
[
| i
: |
I 50/2" 12.1
[
3 |
| I 10
[
[ —]
[
|
I —
|
I —
: |
[ 50/2" 12.3
[ I N
| 15.0 -15 15
Boring Terminated at 15 Feet J
See Exploration and Testing Procedures for a description of field and laboratory procedures used and Water Level Observations Drill Rig
additional data (If any). Groundwater not encountered CMES55
See Supporting Information for explanation of symbols and abbreviations.
Elevation Reference: Elevations were not determined. Hammer Type
Automatic
Driller
Mid-Tex Testing
Notes Advancement Method Logged by
Dry Augered Mid-Tex Testing

Boring Started
06-24-2024

Abandonment Method Boring C leted
Boring backfilled with Auger Cuttings and/or Bentonite Og—rzucl;—gZOng e
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Boring Log No. B-3

Boring Terminated at 10 Feet

L i - _| Atterberg
Q 2 Location: See Exploration Plan ~ |ge § " Strength Test 2.5 Limits .
— = > 0 2] L—|=Q
8| o |Latitude: 31.0601° Longitude: -97.3719° S -1 g 9 |2 S |g=|572 )
3| 5 s |zz2|l=2 =2 > |85 T [Sg|»< s
s | 8 2 |2¢g|¢€ o) oG] £ |ZE|IS8D| wepr |&F
o o [ 8l iC % | a2l © o o
= o [a) = o|»n |q_J £ % ~l s (@) =
Depth (Ft.) Elevation: 0 (Ft.) +/- LO) @
SANDY FAT CLAY WITH GRAVEL (CH), dark
brown, hard
— 4.5+ tsf (HP) 25.2
— 4.5+ tsf (HP) 16.6 51-22-29 69
1
13-21-22
5 — N=43 15.7
7.0 -with increasing limestone fragments below -7 12-32-50/1 17.2
[ 6.5 feet n
I AUSTIN CHALK, light brown, with lean clay
I I seams/layers —
3 [ I 50/5" 136
: [
I 10.0 -10|
10

See Exploration and Testing Procedures for a description of field and laboratory procedures used and

additional data (If any).

See Supporting Information for explanation of symbols and abbreviations.

Elevation Reference: Elevations were not determined.

Notes

Water Level Observations
Groundwater not encountered

Advancement Method
Dry Augered

Abandonment Method
Boring backfilled with Auger Cuttings and/or Bentonite

Drill Rig
CMESS

Hammer Type
Automatic

Driller
Mid-Tex Testing

Logged by
Mid-Tex Testing

Boring Started
06-24-2024

Boring Completed
06-24-2024
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Boring Terminated at 10 Feet

. o | Location: See Exploration Plan ) Strength Test = o Attfert?erg
S g - g8l ¢ 20 Sleg Limits -
- - > O =~ —
8| o |Latitude: 31.0602° Longitude: -97.3722° S -1 g 9 |2 T |ee|52 § o
3|5 £ |g5|2 o8 Fl8ec| T 22|25 §ic
S| ® a |g8| € O Cleeh| < c|ag| LL-PL-PI |oa
o o [ 8l iC % | a2l © o o
| 6 o |=E8|» S |Eg 5 @] =
Depth (Ft.) Elevation: 0 (Ft.) +/- LO) @
7 FAT CLAY (CH), dark brown, hard
% — 4.5+ tsf (HP) 29.9
1 % _|
/ - 4.5+ tsf (HP) 26.9
A4-0 -4 B
LEAN CLAY WITH SAND (CL), light brown to
brown, stiff to very stiff
5— 1.0 tsf (HP) 19.6 31-20-11 | 79
2 — 1.5 tsf (HP) 23.7
— 1.5 tsf (HP) UC| 252 | 2.1 [24.1| 98
7110.0 -10
10+

See Exploration and Testing Procedures for a description of field and laboratory procedures used and
additional data (If any).

See Supporting Information for explanation of symbols and abbreviations.
Elevation Reference: Elevations were not determined.

Notes

Water Level Observations
Groundwater not encountered

Advancement Method
Dry Augered

Abandonment Method

Boring backfilled with Auger Cuttings and/or Bentonite

Drill Rig
CMESS

Hammer Type
Automatic

Driller
Mid-Tex Testing

Logged by
Mid-Tex Testing

Boring Started
06-24-2024

Boring Completed
06-24-2024
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Boring Log No. B-5

5 o |Location: See Exploration Plan ~ |=o|g - Strength Test > o Atl:cienl;ti)fsrg
>| 9 = o les| = 2 u - . =|=8 o
81 o |Latitude: 31.0604° Longitude: -97.3726° Lozsl ~35 Q> S |e=|57 )
5| £ < .q_,z%_ oD Slag | € |25 ~£ oc
£ i) —~
2| & S |53l E L ClESE| £ ;E 5§20 weppr [&%
=| G o |=E8|» |a_”3 & b= ol =
Depth (Ft.) Elevation: 0 (Ft.) +/- LO)
7 FAT CLAY (CH), dark brown, very stiff to
hard
/ — 4.5+ tsf (HP) 26.7
1 % _
/ — 4.0 tsf (HP) 27.9 86-23-63 93
¢4-0 -4 ]
[ AUSTIN CHALK, light brown, with lean clay 31-50/1" 11.8
[ seams/layers
[ 5 —
I
| [
I n 50/6" 18.9
I
3 [ ] —
[
| i
: |
I 50/4" 13.4
l |
I 10.0 -10| 10
Boring Terminated at 10 Feet
See Exploration and Testing Procedures for a description of field and laboratory procedures used and Water Level Observations Drill Rig
additional data (If any). Groundwater not encountered CMES55
See Supporting Information for explanation of symbols and abbreviations.
Elevation Reference: Elevations were not determined. Hammer Type
Automatic
Driller
Mid-Tex Testing
Notes Advancement Method Logged by
Dry Augered Mid-Tex Testing

Boring Started
06-24-2024

Abandonment Method Boring C leted
Boring backfilled with Auger Cuttings and/or Bentonite og-rzlz?zong e
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Boring Log No. B-6

Boring Terminated at 10 Feet

. o |Location: See Exploration Plan ol © Strength Test = o Atlicgrt?frg
2| 8 £ |25|5]  B: g ol ] e
5| © |Latitude: 31.0602° Longitude: -97.3727° S F3 g lzc | £ 82|52 g8
3|5 £ |g5|2 o8 Fl8ec| T 22|25 §ic
S| 8 8 |2¢g|€ g 027l = 22|52 Lppr |8
o o [ 8l iC % |ae| ® o o
| 6 o |=E8|» S |Eg 5 @] =
Depth (Ft.) Elevation: 0 (Ft.) +/- LO) @
V FAT CLAY (CH), dark brown, hard
% — 4.5+ tsf (HP) 27.2 88-25-63 95
% — 4.5+ tsf (HP) 28.6
/ 21-50/6" 11.6
As,o -with limestone fragments below 4.5 feet -5 5 | /
[ AUSTIN CHALK, light brown, with lean clay
I I seams/layers
I I N 50/2" 12.5
I ]
3 l T
[ : -
I I i 50/2" 13.0
[
[ 10.0 -10 10

See Exploration and Testing Procedures for a description of field and laboratory procedures used and
additional data (If any).

See Supporting Information for explanation of symbols and abbreviations.

Elevation Reference: Elevations were not determined.

Notes

Water Level Observations
Groundwater not encountered

Advancement Method
Dry Augered

Abandonment Method
Boring backfilled with Auger Cuttings and/or Bentonite
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Hammer Type
Automatic

Driller
Mid-Tex Testing

Logged by
Mid-Tex Testing

Boring Started
06-24-2024

Boring Completed
06-24-2024
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Atterberg Limit Results

ASTM D4318
N
60 7 R K 7
/ l AN N
/|
//
/ o
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/] ot
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// (/% /
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= / ©
// \4
20 ~ o /
s v
| Y / MH dr OH
// /
10 # *
/s
s A ’T ZImL ar oL
0 ]
0 10 16 20 30 40 50 60 70 80 90 100 110
Liquid Limit
Boring ID Depth (Ft) LL PL PI Fines USCS Description
o B-1 4-48 80 24 56
X B-2 2-4 38 22 16 83.0 CL LEAN CLAY with SAND
A B-3 2-4 51 22 29 68.6 CH SANDY FAT CLAY with GRAVEL
* B-4 4-6 31 20 11 78.5 CL LEAN CLAY with SAND
® B-5 2-4 86 23 63 93.0 CH FAT CLAY
Lo ] B-6 0-2 88 25 63 94.6 CH FAT CLAY
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Grain Size Distribution
ASTM D422 / ASTM C136 / AASHTO T27

U.S. Sieve Opening in Inches U.S. Sieve Numbers Hydrometer
6 43 215 1341%g 3 4 6 gl01416 545 30 445 50 55 100,144,200 0
100 — 1 $ —+—
: : T+
95 : : Ny = \ E}\\ N
. s : : U [ N 10
: N
: LN :
85 ' N : agH
: ﬂ 20
80
: : : \ : \H
7s f f f Seard f
: : : 1 :
70 + + + - S
: : : : R
65 :
60 40
£ 3
5 55 g
2 ES
50
z 50 g
2 as
L o
1= 60 <
g 40 5
[0 a
& 35 =
30 70
25
20 f f f f : 80
15
10 90
5
0 : : : : : 100
100 10 1 0.1 0.01 0.001
Grain Size (mm)
Gravel Sand .
Cobbles l - l - - l Silt or Clay
| coarse fine | coarse | medium fine |
Boring ID Depth (Ft) Description uUscs LL PL PI Cc Cu
[ B-1 0-2
X B-2 2-4 LEAN CLAY with SAND CL 38 22 16
A B-3 2-4 SANDY FAT CLAY with GRAVEL CH 51 22 29
* B-4 4-6 LEAN CLAY with SAND CL 31 20 11
® B-5 2-4 FAT CLAY CH 86 23 63
Boring ID Depth (Ft) D100 Dgo D5, D,, %Cobbles %bGravel %Sand %%oFines %Silt %Clay
[ ) B-1 0-2 9.5 0.0 0.1 8.4 91.6
X B-2 2-4 12.5 0.0 3.0 14.0 83.0
A B-3 2-4 12.5 0.0 15.0 16.4 68.6
* B-4 4-6 9.5 0.0 2.2 19.3 78.5
® B-5 2-4 12.5 0.0 2.1 4.9 93.0

Facilities | Environmental | Geotechnical | Materials



Brakes Plus Temple, TX
SEC of Canyon Creek Drive & S 31st Street | Temple, TX
Terracon Project No. AC245058

i ferracon

800 Paloma Dr Ste 160
Round Rock, TX

Grain Size Distribution
ASTM D422 / ASTM C136 / AASHTO T27

U.S. Sieve Opening in Inches U.S. Sieve Numbers Hydrometer
6 43 2 L5 |13(4 1{23‘8 ? ; '|5 zlslxo 1|41|6 20 30 40 50 60 1?01110290 0
100 T R T - T T w7 T 12 T T T R
: La
95 s
90 10
85
80 20
75
70 30
65
60 40
= Y
5 55 g
= s
50
> 50 6
245 &
L o
g 40 3
[0 a
& 35 Ey
30 70
25
20 80
15
10 90
5
0 : . 100
100 10 1 0.1 0.01 0.001
Grain Size (mm)
Gravel Sand .
Cobbles l - l - - l Silt or Clay
| coarse fine | coarse | medium fine |
Boring ID Depth (Ft) Description uUscs LL PL PI Cc Cu
[ B-6 0-2 FAT CLAY CH 88 25 63
Boring ID Depth (Ft) D100 Do D, D, %Cobbles %bGravel %Sand %%oFines %Silt %Clay
® B6 0-2 9.5 0.0 0.1 5.3 94.6
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Sampling Water Level Field Tests
VR - N Standard Penetration Test
ater lnitally Resistance (Blows/Ft.
o Standard SZ Encountered ( /Ft.)
elby ;
I Tube M Penetration Water Level After a (HP)  Hand Penetrometer
Test SZ Specified Period of Time
Water Level After M Torvane
1 a Specified Period of Time
Cave In (DCP) Dynamic Cone Penetrometer
Encountered
Water levels indicated on the soil boring logs are the we LSJ?rcec;]r;ftlged CONTITEESE
levels measured in the borehole at the times
indicated. Groundwater level variations will occur over (PID) Photo-Ionization Detector
time. In low permeability soils, accurate
determination of groundwater levels is not possible .
(OVA) Organic Vapor Analyzer

with short term water level observations.

Descriptive Soil Classification

Soil classification as noted on the soil boring logs is based Unified Soil Classification System. Where sufficient laboratory data exist to classify the
soils consistent with ASTM D2487 "Classification of Soils for Engineering Purposes" this procedure is used. ASTM D2488 "Description and
Identification of Soils (Visual-Manual Procedure)" is also used to classify the soils, particularly where insufficient laboratory data exist to classify the
soils in accordance with ASTM D2487. In addition to USCS classification, coarse grained soils are classified on the basis of their in-place relative
density, and fine-grained soils are classified on the basis of their consistency. See "Strength Terms" table below for details. The ASTM standards
noted above are for reference to methodology in general. In some cases, variations to methods are applied as a result of local practice or

professional judgment.

Location And Elevation Notes

Exploration point locations as shown on the Exploration Plan and as noted on the soil boring logs in the form of Latitude and Longitude are
approximate. See Exploration and Testing Procedures in the report for the methods used to locate the exploration points for this project. Surface
elevation data annotated with +/- indicates that no actual topographical survey was conducted to confirm the surface elevation. Instead, the surface
elevation was approximately determined from topographic maps of the area.

Strength Terms

Relevance of Exploration and Laboratory Test Results

Relative Density of Coarse-Grained Soils Consistency of Fine-Grained Soils Bedrock
(More than 50% retained on No. 200 (50% or more passing the No. 200 sieve.)
sieve.) Consistency determined by laboratory shear strength
Density determined by Standard testing, field visual-manual procedures or standard
Penetration Resistance penetration resistance
i . Standard Penetration ) Unconfined Standard Standard )
Relative Density or N-Value Consistency Compressive Penetration or Penetration or Consistency
(Blows/Ft.) Strength Qu (tsf) N-Value (Blows/Ft.) N-Value (Blows/Ft.)
Very Loose 0-3 Very Soft less than 0.25 0-1 < 20 Weathered
Loose 4-9 Soft 0.25 to 0.50 2-4 20 - 29 Firm
Medium Dense 10 - 29 Medium Stiff 0.50 to 1.00 4-8 30 - 49 Medium Hard
Dense 30 - 50 Stiff 1.00 to 2.00 8-15 50 -79 Hard
Very Dense > 50 Very Stiff 2.00 to 4.00 15-30 >79 Very Hard
Hard > 4.00 > 30

Exploration/field results and/or laboratory test data contained within this document are intended for application to the project as described in this
document. Use of such exploration/field results and/or laboratory test data should not be used independently of this document.
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Unified Soil Classification System

Criteria for Assigning Group Symbols and Group Names Using

Laboratory Tests *

Clean Gravels:
Less than 5% fines ©

Gravels:
More than 50% of
coarse fraction

retained on No. 4 Gravels with Fines:

Coarse-Grained Soils: sieve More than 12% fines ©
More than 50% retained
on No. 200 sieve Clean Sands:
Sands:

Less than 5% fines P
50% or more of
coarse fraction

passes No. 4 sieve Sands with Fines:

More than 12% fines P

Silts and Clays: IergRmie:
Liquid limit less than
U Organic:
Fine-Grained Soils: 9 .
50% or more passes the
No. 200 sieve .
Silts and Clays: IergRmie:
Liquid limit 50 or
ClS Organic:

Highly organic soils:
Based on the material passing the 3-inch (75-mm) sieve.
If field sample contained cobbles or boulders, or both, add “with
cobbles or boulders, or both” to group name.
€ Gravels with 5 to 12% fines require dual symbols: GW-GM well-
graded gravel with silt, GW-GC well-graded gravel with clay, GP-GM
poorly graded gravel with silt, GP-GC poorly graded gravel with clay.
Sands with 5 to 12% fines require dual symbols: SW-SM well-
graded sand with silt, SW-SC well-graded sand with clay, SP-SM
poorly graded sand with silt, SP-SC poorly graded sand with clay.

Cu = Deo/D1o Cc = (Dm)z
DlU X D50

If soil contains = 15% sand, add “with sand” to group name.
G If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

@ >

o

m

n

Cu=4 and 1<Cc<3FE

Cu<4 and/or [Cc<1 or Cc>3.0] ©

Fines classify as ML or MH

Fines classify

as CL or CH

Cu=6 and 1<Cc<3FE

Cu<6 and/or [Cc<1 or Cc>3.0] ©

Fines classify as ML or MH

Fines classify

as CL or CH

Pl > 7 and plots above “A” line

Pl < 4 or plots below “A” line ’

LL oven dried

LL not dried

<0.75

Pl plots on or above “A” line

Pl plots below “A” line

LL oven dried

LL not dried

<0.75

Primarily organic matter, dark in color, and organic odor

jferracon

Soil Classification

Group

Symbol

GW
GP
GM

GC

SW

SE

SM
SC

CL
ML

oL

CH
MH

OH

PT

B
Group Name
Well-graded gravel *
Poorly graded gravel F
Silty gravel F & H
Clayey gravel 7 ¢ H
Well-graded sand '
Poorly graded sand '
Silty sand & H. !
Clayey sand & M. !
Lean clay ¥ &M
Silt K. LM
Organic clay &M N
Organic silt < - M. ©
Fat clay ¥ &M
Elastic silt < &M
Organic clay - M. P
Organic silt < - M. Q

Peat

HIf fines are organic, add “with organic fines” to group name.

' If soil contains = 15% gravel, add “with gravel” to group name.

J If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.

KIf soil contains 15 to 29% plus No. 200, add “with sand” or
“with gravel,” whichever is predominant.

L If soil contains = 30% plus No. 200 predominantly sand, add
“sandy” to group name.

MIf soil contains = 30% plus No. 200, predominantly gravel, add
“gravelly” to group name.

NPl > 4 and plots on or above “A” line.

OPI < 4 or plots below “A” line.

P Pl plots on or above “A” line.
Q Pl plots below “A” line.

60 | [ T T T —
For classification of fine-grained /’
soils and fine-grained fraction s

5o — Oof coarse-grained soils .
= Equation of “A” - line NP
o Horizontal at Pl=4 to LL=25.5. s
X 40 — then PI=0.73 (LL-20) / 0‘3‘
w
(=) Equation of “U” - line // Q‘O‘
Z Vertical at LL=16 to PI=7, L )
> 30 then PI=0.9 (LL-8) 17
= <
3 1 oV
= N
@ 20 —Cv
- 7 MH or OH
o P

10 —f

] —
4 A CL-ML ML or OL
0 10 16 20 30 40 50 60 70 80 90 100
LIQUID LIMIT (LL)

110
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Rock Classification Notes
WEATHERING

jferracon

Term Description
Srech Mineral crystals appear bright; show no discoloration. Features show little or no staining on surfaces. Discoloration
does not extend into intact rock.
Slightly Rock generally fresh except along fractures. Some fractures stained and discoloration may extend <0.5 inches into
weathered rock.
Moderately Significant portions of rock are dull and discolored. Rock may be significantly weaker than in fresh state near
weathered fractures. Soil zones of limited extent may occur along some fractures.

Rock dull and discolored throughout. Majority of rock mass is significantly weaker and has decomposed and/or

Highly weathered
gnly disintegrated; isolated zones of stronger rock and/or soil may occur throughout.

Completely

weathered Isolated zones of stronger rock may occur locally.

STRENGTH OR HARDNESS

Description Field Identification

Can only be chipped with geological hammer. Rock rings on hammer blows. Cannot be

Extremely stron . . . .
Y 9 scratched with a sharp pick. Hand specimens require several hard hammer blows to break.

Several blows of a geological hammer to fracture. Cannot be scratched with a 20d

Very stron
Y 2 common steel nail. Can be scratched with a geologist’s pick only with difficulty.

More than one blow of a geological hammer needed to fracture. Can be scratched with a
20d nail or geologist’s pick. Gouges or grooves to ¥ inch deep can be excavated by a hard
blow of a geologist’s pick. Hand specimens can be detached by a moderate blow.

Strong

One blow of geological hammer needed to fracture. Can be distinctly scratched with 20d
nail. Can be grooved or gouged 1/16 in. deep by firm pressure with a geologist's pick

point. Can be fractured with single firm blow of geological hammer. Can be excavated in
small chips (about 1-in. maximum size) by hard blows of the point of a geologist’s pick;

Medium strong

Shallow indent by firm blow with geological hammer point. Can be gouged or grooved
readily with geologist's pick point. Can be excavated in pieces several inches in size by
moderate blows of a pick point. Small thin pieces can be broken by finger pressure.

Weak

Crumbles under firm blow with geological hammer point. Can be excavated readily with
the point of a geologist's pick. Pieces 1-in. or more in thickness can be broken with finger
pressure. Can be scratched readily by fingernail.

Very weak

DISCONTINUITY DESCRIPTION

Fracture Spacing
(Joints, Faults, Other Fractures)

Description Spacing Description

Intensely fractured < 2.5 inches Laminated

Bedding Spacing
(May Include Foliation or Banding)

All rock material is decomposed and/or disintegrated to soil. The rock mass or fabric is still evident and largely intact.

Uniaxial Compressive
Strength, psi

>36,000

15,000-36,000

7,500-15,000

3,500-7,500

700-3,500

150-700

Spacing

< Y-inch

Highly fractured 2.5 — 8 inches Very thin Y — 2 inches
Moderately fractured 8 inches to 2 feet Thin 2 inches — 1 foot
Slightly fractured 2 to 6.5 feet Medium 1 — 3 feet
Very slightly fractured > 6.5 feet Thick 3 — 10 feet
Massive > 10 feet

ROCK QUALITY DESIGNATION (RQD) *

Description

RQD Value (20)

Very Poor 0-25
Poor 25 - 50
Fair 50 - 75
Good 75 - 90

Excellent 90 - 100

1. The combined length of all sound and intact core segments equal to or greater than 4 inches in length, expressed as a percentage

of the total core run length.
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