
Express Oil Change Panama City, FL 

2611 Thomas Dr. 

Panama City, FL 32408 

 

Bid Clarification: 

1. Geotech report calls for surcharging the building pad 5’ 
above FFE. 1-2’ will need to be added to establish FFE and 
then we can excavate the pond material to utilize as 
surcharging material.  

2. Provide dewatering as required for pit and utility 
installation. 

3. Provide unit pricing for cut/haul and import fill. 
 

 


