
EXPRESS OIL CHANGE AND BRAKES PLUS
1880 SOUTHPARK DRIVE
BIRMINGHAM, ALABAMA 35244
PHONE: 205-943-5770

DEVELOPER
EXPRESS OIL CHANGE AND BRAKES PLUS
1880 SOUTHPARK DRIVE
BIRMINGHAM, ALABAMA 35244
PHONE: 205-943-5770

MEP ENGINEER
PINNACLE ENGINEERING, INC.
2111 PARKWAY OFFICE CIRCLE, SUITE 125
BIRMINGHAM, ALABAMA 35244
PHONE: 205. 733. 6912

STRUCTURAL ENGINEER
BARNETT-JONES-WILSON, LLC
125 18TH STREET NORTH
PELL CITY, ALABAMA 35125
PHONE: 205. 884. 5334

GEOTECHNICAL ENGINEER
TERRACON
1919 LAKELAND DRIVE, SUITE A
JACKSON, MISSISSIPPI 39216
PHONE: 601. 956. 4467
TERRACON PROJECT NO. EB245128

ARCHITECT
AHO ARCHITECTS, LLC.
1855 DATA DRIVE, SUITE 150
HOOVER, ALABAMA 35244
PHONE: 205. 983. 6000

BRITTANY YOUNGBLOOD
byoungblood@mcadamsco.com
PHONE: 919. 361. 5000

FINAL DRAWING - ISSUED FOR CONSTRUCTION

PROJECT
SITE

SITE DATA TABLE
OWNER EXPRESS OIL CHANGE AND BRAKES PLUS

1880 SOUTHPARK DRIVE - BIRMINGHAM, ALABAMA 35244
ASHLEY BERNATSKI - 205-943-5770 - ASHLEY.BERNATSKI@EXPRESSOIL.COM

SITE ADDRESS E PASS RD (ADDRESS TO BE ASSIGNED BY PLANNING DEPARTMENT), GULFPORT,
MISSISSIPPI  39507

PIN / PARCEL ID 1010F-02-022.000

TOTAL PARCEL AREA 81,795 SF / 1.878 ACRES

SITE LOCATED IN SPECIAL FLOOD
HAZARD ZONE:

NO;
ZONE "X"
FEMA PANEL NUMBER 28047C0269G
EFFECTIVE DATE: JUNE 16, 2009

ZONING T6 (URBAN CORE ZONE)
(REZONED 10/08/2024)

EXISTING USE VACANT

PROPOSED USE OIL CHANGE AND VEHICLE REPAIR

BUILDING HEIGHT MAXIMUM  150'-00"

PROPOSED  25' - 00"

BUILDING SIZE 5,400 SF

BUILDING SETBACK REQUIREMENTS REQUIRED: 25' (FRONT), 0' (SIDE), 0' (REAR)

PROPOSED: 25' (FRONT), 0' (SIDE), 0' (REAR)

VEHICULAR PARKING REQUIRED:    1 SPACE/900 SF OF GROSS AREA =  6 SPACES
ADA PARKING REQUIRED: 0 STANDARD & 1 VAN ACCESSIBLE SPACES

                        23 SPACES
                        1 ADA STANDARD & 1 VAN-ACCESSIBLE SPACES
PROPOSED  25 TOTAL SPACES

IMPERVIOUS AREA EXISTING: 0 SF / 0.00 AC (0% OF PARCEL)

PROPOSED: 34,400 SF / 0.79 AC (42% OF PARCEL) (MAX 90%)
                     (INCLUDING A FUTURE ALLOCATION OF 3,100 SF)

DISTURBED AREA 1.75 ACRES

LANDSCAPE/YARD SETBACK
REQUIREMENTS

REQUIRED: 10' (FRONT), 0' (SIDE), 0' (REAR)

PROVIDED: 10' (FRONT), 0' (SIDE), 0' (REAR)

LANDSCAPE AREA REQUIREMENTS REQUIRED: 10% OF SITE (81,795 X 0.10 = 8,180  REQUIRED)

PROVIDED: 33.9% OF SITE (27,735 SF)
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DESCRIPTION
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CONSTRUCTION DRAWINGS
FOR:

EXPRESS OIL - GULFPORT
E PASS RD (ADDRESS TO BE ASSIGNED BY

PLANNING DEPARTMENT)
GULFPORT, MS

PROJECT NUMBER: EXO24005

-

- -

3 - -

4 - -

5 - -

6 - -

The John R. McAdams Company, Inc.

www.mcadamsco.com

4400 State Highway 121, Suite 800
Lewisville, Texas 75056

phone 972. 436. 9712
fax 972. 436. 9715

MS license number: 33729

SHEET INDEX
Sheet Number Sheet Title

C0.00 COVER SHEET
C0.01 ALTA
C1.01 DEMOLITION PLAN
C2.00 SITE PLAN
C2.01 GARBAGE TRUCK TURN EXHIBIT
C3.00 GRADING AND STORM DRAINAGE PLAN
C3.01 FINE GRADING PLAN
C3.02 STORMWATER PROFILE
C3.03 EXISTING DRAINAGE AREA MAP
C3.04 PROPOSED DRAINAGE AREA MAP
C4.00 WATER AND SEWER PLAN
C4.01 FRANCHISE UTILITY PLAN
C6.00 EROSION CONTROL PLAN - STAGE 1
C6.01 EROSION CONTROL PLAN - STAGE 2
C6.02 EROSION CONTROL PLAN - STAGE 3
C6.03 EROSION CONTROL PLAN DETAILS
C6.04 EROSION CONTROL PLAN DETAILS
C7.00 PAVEMENT AND SIGNAGE PLAN
C8.00 SITE DETAILS
C8.01 SITE DETAILS
C8.02 WATER DETAILS
C8.03 SEWER DETAIL
C8.04 STORM DETAIL
C9.00 SCM PLAN & PROFILE
C9.01 SCM NOTES
C9.02 SCM DETAILS
C9.03 SCM DETAILS
C9.04 SCM PLANTING PLAN
L5.00 LANDSCAPE PLAN
L5.10 LANDSCAPE DETAILS
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E PASS RD (ADDRESS TO BE ASSIGNED BY PLANNING DEPARTMENT)
GULFPORT, MISSISSIPPI  39507 

CONSTRUCTION DRAWINGS
PROJECT NUMBER: EXO24005

DATE: MARCH 5TH, 2025

EXPRESS OIL - GULFPORT

NO SUBSURFACE UTILITY SURVEY (SUE) HAS BEEN PERFORMED FOR
THE PREPARATION OF THESE PLANS.  ADDITIONAL UNDERGROUND
UTILITIES MAY BE IN THE AREA.  CONTRACTOR SHALL NOTIFY "MS811"
(811) OR 1-601-362-4374 AT LEAST 3 FULL BUSINESS DAYS PRIOR TO
BEGINNING CONSTRUCTION OR EXCAVATION TO HAVE EXISTING
UTILITIES LOCATED.  CONTRACTOR TO CONTACT ANY LOCAL UTILITIES
THAT PROVIDE THEIR OWN LOCATOR SERVICES INDEPENDENT OF
"MS811".  REPORT ANY DISCREPANCIES TO THE ENGINEER IMMEDIATELY.

 
 

HARRISON COUNTY

LOCAL PERMITTING DEPARTMENTS
& CONTACTS:
CITY OF GULFPORT PLANNING DEPARTMENT

PHONE NUMBER: 228-868-5710
CONTACT: - SU-LIN FEATHERSON, PLANNING ADMINISTRATOR - planners@gulfport-ms.gov

CITY OF GULFPORT PUBLIC WORKS DEPARTMENT
PHONE NUMBER: 228-868-5740
CONTACT: - TYLER GENTRY, DIRECTOR

CITY OF GULFPORT STORMWATER MANAGEMENT
PHONE NUMBER: 228-868-5740 EXT. 6619
CONTACT: - MARK KRANINGER, mkraninger@gulfport-ms.gov

CITY OF GULFPORT URBAN DEVELOPMENT
PHONE NUMBER: 228-868-5790
CONTACT: - GREG HOLMES, UD@gulfport-ms.gov

CITY OF GULFPORT INSPECTION DEPARTMENT
PHONE NUMBER: 228-868-5717
CONTACT: - MIKE EDWARDS, BUILDING OFFICIALS - medwards@gulfport-ms.gov

CITY OF GULFPORT FIRE MARSHAL DEPARTMENT
PHONE NUMBER: 228-868-5950 EXT. 6673
CONTACT: - BILLY KELLEY, FIRE CHIEF - bkelley@gulfport-ms.gov

MDOT DIVISION HIGHWAY OFFICE (DISTRICT 6)
PHONE NUMBER: 601-544-6511
CONTACT: - BILLY OWEN, DISTRICT ENGINEER

CENTERPOINT ENERGY
PHONE NUMBER: 228-701-0660
CONTACT: - NATHANIEL W. SCRUGGS, MARKETING CONSULTANT

MISSISSIPPI POWER COMPANY
PHONE NUMBER: 877-656-1836

PROJECT NARRATIVE:
THE PROPOSED DEVELOPMENT IS LOCATED WITHIN AN INCORPORATED AREA OF THE
GULFPORT, LOCATED ON E PASS ROAD, BETWEEN PINE STREET AND HUBERT AVENUE.
THE CURRENT USE IS A VACANT SITE WITH PARTIAL WOODED AREA ON A 1.878 ACRES
LOT. AN AUTO-REPAIR COMMERCIAL BUILDING WITH ASSOCIATED UTILITY AND
PARKING IS PROPOSED ON THIS VACANT LOT.
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GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

EXISTING

E PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

C1.01

EXO24005-DM1

DEMOLITION PLAN

DEMOLITION LEGEND

RIGHT-OF-WAY OBSTRUCTION NOTES:
1. PRIOR TO THE START OF WORK, THE CLIENT SHALL SCHEDULE A PRE-CONSTRUCTION

MEETING WITH THE ENGINEERING INSPECTIONS COORDINATOR TO REVIEW THE SPECIFIC
COMPONENTS OF THE APPROVED PLAN, AND ENSURE ALL PERMITS ARE ISSUED.

2. ALL TRAFFIC CONTROL SIGNAGE AND PRACTICES SHALL ADHERE TO THE MANUAL ON
UNIFORM TRAFFIC CONTROL, AND THE LATEST EDITION OF THE MDOT “STANDARD
SPECIFICATION FOR ROADWAY STRUCTURES”, MDOT “ROADWAY STANDARD DRAWING
MANUAL”, AND THE MDOT SUPPLEMENT TO THE MUTCD.

3. ALL PERMITS MUST BE AVAILABLE AND VISIBLE ON SITE DURING THE OPERATION
INCLUDING TREE REMOVAL PERMIT.

DEMOLITION NOTES:
1. CONTRACTOR SHALL FIELD VERIFY LOCATIONS AND DEPTHS OF EXISTING UTILITIES PRIOR TO

START OF CONSTRUCTION.

2. CONTRACTOR TO COORDINATOR UTILITY CUT OFF TO EXISTING STRUCTURES/SYSTEMS WITH
APPROPRIATE UTILITY COMPANY.

3. CONTRACTOR IS RESPONSIBLE FOR COORDINATING CONSTRUCTION ACTIVITIES WITH THE
APPROPRIATE UTILITY COMPANIES FOR ANY REQUIRED RELOCATIONS (I.E. POWER POLES,
TELEPHONE PEDESTALS, WATER METERS, ETC.).

4. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT ALL PUBLIC UTILITIES
DURING THE CONSTRUCTION OF THIS PROJECT. ALL MANHOLES, CLEANOUTS, VALVE BOXES,
FIRE HYDRANTS, ETC. MUST BE ADJUSTED TO PROPER LINE AND GRADE BY THE CONTRACTOR
PRIOR TO AND AFTER PLACEMENT OF PERMANENT PAVING. UTILITIES MUST BE MAINTAINED
TO PROPER LINE AND GRADE DURING CONSTRUCTION OF THIS PROJECT.

5. CONTRACTOR TO ADHERE TO CURRENT OSHA REGULATIONS, INCLUDING EXCAVATION &
TRENCH SAFETY.

6. ALL MATERIAL TO BE DEMOLISHED SHALL BE REMOVED FROM THE SITE AND DISPOSED OF AT
A PERMITTED SITE IN ACCORDANCE WITH ALL LOCAL, STATE AND FEDERAL LAWS.

TRAFFIC CONTROL NOTES:
1. THE CONTRACTOR SHALL CONDUCT ALL WORK IN A SAFE MANNER AND WITH A MINIMUM

AMOUNT OF INCONVENIENCE TO TRAFFIC.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC CONTROL AND SHALL ADHERE
TO THE PROVISIONS OF THE MUTCD (MOST CURRENT EDITION).

3. PRIOR TO CONSTRUCTION BEGINNING, ALL SIGNAGE AND TRAFFIC CONTROL SHALL BE IN
PLACE.

4. THE CONTRACTOR SHALL HAVE A COMPLETE SET OF CONTRACT DOCUMENTS AS WELL AS
ALL PERMITS, APPROVALS AND EASEMENTS ON THE JOB SITE AT ALL TIMES.

5. THE CONTRACTOR SHALL REPAIR ALL DAMAGED DRIVEWAYS, DRIVEWAY PIPES, CURB AND
GUTTER, SIDEWALKS AND STREETS TO EXISTING CONDITION OR BETTER.

CLIENT

REVISIONS

PROJECT NO. EXO24005

FILENAME

CHECKED BY NRW

DRAWN BY MD AND MB

SCALE
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1
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PLAN INFORMATION

EXPRESS OIL CHANGE AND BRAKES PLUS
1880 SOUTHPARK DRIVE
BIRMINGHAM, ALABAMA 35244
PHONE: 205-943-5770

FINAL DRAWING - ISSUED FOR CONSTRUCTION
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The John R. McAdams Company, Inc.

www.mcadamsco.com

4400 State Highway 121, Suite 800
Lewisville, Texas 75056

phone 972. 436. 9712
fax 972. 436. 9715

MS license number: 33729

 
 

R

ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS



BUILDING

5,400 SF
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EXO24005-S1

SITE PLAN

EXISTING

E PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

STORMWATER CONTROL
MEASURE

SITE LEGEND

PROJECT
SITE

VICINITY MAP
SCALE: NTS

SITE DATA TABLE
OWNER EXPRESS OIL CHANGE AND BRAKES PLUS

1880 SOUTHPARK DRIVE - BIRMINGHAM, ALABAMA 35244
ASHLEY BERNATSKI - 205-943-5770 - ASHLEY.BERNATSKI@EXPRESSOIL.COM

SITE ADDRESS E PASS RD (ADDRESS TO BE ASSIGNED BY PLANNING DEPARTMENT), GULFPORT,
MISSISSIPPI  39507

PIN / PARCEL ID 1010F-02-022.000

TOTAL PARCEL AREA 81,795 SF / 1.878 ACRES

SITE LOCATED IN SPECIAL FLOOD
HAZARD ZONE:

NO;
ZONE "X"
FEMA PANEL NUMBER 28047C0269G
EFFECTIVE DATE: JUNE 16, 2009

ZONING T6 (URBAN CORE ZONE)
(REZONED 10/08/2024)

EXISTING USE VACANT

PROPOSED USE OIL CHANGE AND VEHICLE REPAIR

BUILDING HEIGHT MAXIMUM  150'-00"

PROPOSED  25' - 00"

BUILDING SIZE 5,400 SF

BUILDING SETBACK REQUIREMENTS REQUIRED: 25' (FRONT), 0' (SIDE), 0' (REAR)

PROPOSED: 25' (FRONT), 0' (SIDE), 0' (REAR)

VEHICULAR PARKING REQUIRED:    1 SPACE/900 SF OF GROSS AREA =  6 SPACES
ADA PARKING REQUIRED: 0 STANDARD & 1 VAN ACCESSIBLE SPACES

                        23 SPACES
                        1 ADA STANDARD & 1 VAN-ACCESSIBLE SPACES
PROPOSED  25 TOTAL SPACES

IMPERVIOUS AREA EXISTING: 0 SF / 0.00 AC (0% OF PARCEL)

PROPOSED: 34,400 SF / 0.79 AC (42% OF PARCEL) (MAX 90%)

DISTURBED AREA 1.75 ACRES

LANDSCAPE/YARD SETBACK
REQUIREMENTS

REQUIRED: 10' (FRONT), 0' (SIDE), 0' (REAR)

PROVIDED: 10' (FRONT), 0' (SIDE), 0' (REAR)

LANDSCAPE AREA REQUIREMENTS REQUIRED: 10% OF SITE (81,795 SF X 0.10 = 8,180 SF REQUIRED)

PROVIDED: 33.9% OF SITE (27,735 SF)

R

SITE PLAN NOTES:
1. ALL CONSTRUCTION SHALL CONFORM TO THE LATEST CITY OF GULFPORT AND/OR MDOT

STANDARDS AND SPECIFICATIONS AS APPLICABLE.

2. ALL DIMENSIONS SHOWN ON SITE PLAN ARE MEASURED TO FACE OF CURB UNLESS
OTHERWISE NOTED.

3. CONTRACTOR SHALL MAINTAIN AN "AS-BUILT" SET OF DRAWINGS TO RECORD THE EXACT
LOCATION OF ALL PIPING PRIOR TO CONCEALMENT. DRAWINGS SHALL BE GIVEN TO THE
ENGINEER UPON COMPLETION OF THE PROJECT WITH A COPY OF THE TRANSMITTAL
LETTER TO THE OWNER.

4. EXISTING IMPROVEMENTS DAMAGED DURING CONSTRUCTION SHALL BE
REPLACED/RESTORED TO THEIR ORIGINAL CONDITION AND TO THE SATISFACTION OF THE
OWNER, BY THE CONTRACTOR RESPONSIBLE FOR THE DAMAGE.

5. THE CONTRACTOR SHALL NOTE THAT THE DRAWINGS MAY NOT SHOW EVERY OFFSET,
TRANSITION, FITTING, ETC. THAT MAY BE REQUIRED. THE CONTRACTOR SHALL INSTALL
SUCH STANDARD APPURTENANCES AS REQUIRED TO CLOSELY FOLLOW THE GRADES AND
ALIGNMENTS DEPICTED ON THE PLANS.

6. CONTRACTOR SHALL NOTIFY "MS811" (811) OR 1-601-362-4374 AT LEAST 3 FULL
BUSINESS DAYS PRIOR TO BEGINNING CONSTRUCTION OR EXCAVATION TO HAVE EXISTING
UTILITIES LOCATED. CONTRACTOR SHALL CONTACT ANY LOCAL UTILITIES THAT PROVIDE
THEIR OWN LOCATOR SERVICES INDEPENDENT OF "MS811". REPORT ANY DISCREPANCIES
TO THE ENGINEER IMMEDIATELY.

7. PRIOR TO BEGINNING CONSTRUCTION BEYOND EROSION CONTROL MEASURES, THE
GENERAL CONTRACTOR SHALL SCHEDULE AND ATTEND A PRE-CONSTRUCTION
CONFERENCE WITH THE CITY OF GULFPORT PUBLIC WORKS DEPARTMENT AND A
REPRESENTATIVE OF THE ENGINEER AND OWNER IF REQUIRED. THE PURPOSE OF THIS
MEETING IS TO REVIEW THE SPECIFIC COMPONENTS OF THE PLAN AND OPERATION OF
THE FACILITIES DURING CONSTRUCTION.

8. ALL DIMENSIONS SHOWN ON THE PLANS SHALL BE FIELD VERIFIED BY THE CONTRACTOR
PRIOR TO CONSTRUCTION. CONTRACTOR SHALL NOTIFY THE ENGINEER IF ANY
DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION, FOR NECESSARY
PLAN OR GRADE CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO CONTRACTOR
FOR ANY WORK DONE DUE TO DIMENSIONS SHOWN INCORRECTLY ON THESE PLANS IF
SUCH NOTIFICATION HAS NOT BEEN GIVEN.

9. ALL SIDEWALKS THAT CONNECT TO THE PUBLIC RIGHT-OF-WAY MUST BE ACCESSIBLE TO
PERSONS WHO ARE BLIND, HAVE LOW VISION AND PEOPLE WITH MOBILITY DISABILITIES.
PEDESTRIAN EXISTING ROUTES AND ALTERNATE PEDESTRIAN ROUTES DURING
CONSTRUCTION WILL BE REQUIRED TO BE COMPLIANT WITH THE PUBLIC RIGHTS OF WAY
ACCESSIBILITY GUIDELINES (PROWAG), 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN
AND THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

10. EQUIPMENT AND PRODUCTS OTHER THAN THOSE SPECIFIED MAY BE USED PROVIDED
APPROVAL HAS BEEN OBTAINED FROM THE OWNER IN WRITING PRIOR TO ORDERING OR
INSTALLATION. THE CONTRACTOR SHALL WAIVE ANY CLAIM FOR ADDITIONAL COST
RELATED TO SUBSTITUTION OF ALTERNATE EQUIPMENT.

11. IF UNFORESEEN CONDITIONS DEVELOP DURING CONSTRUCTION, REFER TO THE LATEST
VERSION OF CITY OF GULFPORT AND MISSISSIPPI SPECIFICATIONS AND STANDARDS.

12. SIGNAGE TO BE PERMITTED SEPARATELY BY SIGN COMPANY.
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The John R. McAdams Company, Inc.

www.mcadamsco.com

4400 State Highway 121, Suite 800
Lewisville, Texas 75056

phone 972. 436. 9712
fax 972. 436. 9715

MS license number: 33729

 
 

ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS



BUILDING

5,400 SF
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EXISTING
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STORMWATER CONTROL
MEASURE
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1880 SOUTHPARK DRIVE
BIRMINGHAM, ALABAMA 35244
PHONE: 205-943-5770
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The John R. McAdams Company, Inc.

www.mcadamsco.com

4400 State Highway 121, Suite 800
Lewisville, Texas 75056

phone 972. 436. 9712
fax 972. 436. 9715

MS license number: 33729

 
 

ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS



BUILDING

5,400 SF

VAN

T

FFE=28.30

1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

SITE TEMPORARY BENCH MARKS:
1. 3/4-INCH IRON ROD SET APPROXIMATELY 7'± EAST OF THE SOUTHWEST CORNER OF THE SUBJECT PROPERTY.

ELEVATION = 28.91 FEET N.A.V.D.88

2. 60d NAIL SET IN UTILITY POLE ON THE SOUTH SIDE OF PASS ROAD APPROXIMATELY 98'± SOUTHEAST OF THE SOUTHEAST CORNER
OF SUBJECT PROPERTY.

ELEVATION = 31.40 FEET N.A.V.D.88

C3.00

EXO24005-G1

GRADING AND STORM
DRAINAGE PLAN

ELEVATION NOT WALL FOUNDATION)
(NOTE: BOTTOM OF WALL IS GROUND

FLARED END SECTION

SPOT ELEVATION

CATCH BASIN

DROP INLET

JUNCTION BOX

TOP & BOTTOM CURB ELEVATIONS

TOP OF WALL ELEVATION
BOTTOM OF WALL ELEVATION

PROPOSED MINOR CONTOUR

LIMITS OF DISTURBANCE

STORM DRAINAGE

STORM SERVICE LINE

TREE PROTECTION FENCE

GRADING LEGEND

PROPOSED MAJOR CONTOUR

EXISTING MAJOR CONTOUR

EXISTING MINOR CONTOUR

WOODED AREA

ENDWALL SECTION

TREE PROTECTION FENCE/
LIMITS OF DISTURBANCE

ROOF DRAIN, 8" ADS
NON-PERFORATED TUBING OR
EQUAL 1.0% MIN. SLOPE 3' MIN.
COVER PVC SCHEDULE 40 IN
TRAFFIC AREAS

DRAINAGE SWALE

DIVERSION DITCH

EASEMENT LINE

ACCESSIBLE PARKING AREA
(2% MAX. SLOPE IN ALL DIRECTIONS)

SPILL CURB
(REVERSED 4.00% GUTTER SLOPE)

GRADING NOTES:
1. ALL DIMENSIONS AND GRADES SHOWN ON THE PLANS SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION.

CONTRACTOR SHALL NOTIFY THE ENGINEER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION, FOR
NECESSARY PLAN OR GRADE CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR ANY WORK DONE
DUE TO DIMENSIONS OR GRADES SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN GIVEN.

2. OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) STANDARDS FOR EXCAVATIONS; FINAL RULE 29CFR PART 1926,
SUBPART "P" APPLIES TO ALL EXCAVATIONS EXCEEDING FIVE (5) FEET IN DEPTH. EXCAVATION EXCEEDING TWENTY (20) FEET IN
DEPTH REQUIRES THE DESIGN OF A TRENCH SAFETY SYSTEM BY A REGISTERED PROFESSIONAL ENGINEER, PROVIDED BY
CONTRACTOR RESPONSIBLE FOR EXCAVATION.

3. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE LOCAL AND STATE MUNICIPALITY AND/OR MDOT STANDARDS AND
SPECIFICATIONS AS APPLICABLE.

4. CONTRACTOR SHALL NOTIFY "MS811" (811) OR 1-601-362-4374 AT LEAST 3 FULL BUSINESS DAYS PRIOR TO BEGINNING
CONSTRUCTION OR EXCAVATION TO HAVE EXISTING UTILITIES LOCATED. CONTRACTOR SHALL CONTACT ANY LOCAL UTILITIES THAT
PROVIDE THEIR OWN LOCATOR SERVICES INDEPENDENT OF "MS811". REPORT ANY DISCREPANCIES TO THE ENGINEER
IMMEDIATELY.

5. CONSTRUCTION, MAINTENANCE AND REMOVAL OF ALL EROSION CONTROL DEVICES ARE THE RESPONSIBILITY OF THE GENERAL
CONTRACTOR. TIMING OF REMOVAL SHALL BE COORDINATED WITH THE EROSION CONTROL INSPECTOR.

6. EXISTING UTILITIES AND STRUCTURES SHOWN, BOTH UNDERGROUND AND ABOVE GROUND, ARE BASED ON A FIELD SURVEY AND
THE BEST AVAILABLE RECORD DRAWINGS. THE CONTRACTOR SHALL VERIFY FIELD CONDITIONS PRIOR TO BEGINNING RELATED
CONSTRUCTION. ANY DISCREPANCIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

7. SOIL UNDER BUILDINGS, PAVED AREAS AND WITHIN SLOPES GREATER THAN 3:1 (H:V) SHALL BE APPROVED, PLACED AND
COMPACTED AS RECOMMENDED BY THE GEOTECHNICAL ENGINEER.

8. ALL DIMENSIONS AND GRADES SHOWN ON THE PLANS SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION.
CONTRACTOR SHALL NOTIFY THE OWNER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION FOR
NECESSARY PLAN OR GRADE CHANGES.  NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR ANY WORK DONE
DUE TO DIMENSIONS OR GRADES SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN GIVEN.

9. A 5'x5' LANDING WITH A MAXIMUM OF 2% SLOPE IN ANY DIRECTION AT ALL DOORS.

10. ALL SIDEWALKS TO BE A MAXIMUM OF 5% SLOPE LONGITUDINAL AND 2% SLOPE CROSS SECTIONAL.

11. ALL ADA CROSSWALK TO BE A MAXIMUM OF 5% SLOPE LONGITUDINAL AND 2% SLOPE CROSS SECTIONAL.

STORM DRAINAGE NOTES:
1. ALL STORM DRAINAGE PIPES SHOWN SHALL BE RCP PIPES UNLESS NOTED OTHERWISE. CONTRACTOR TO SELECT REQUIRED CLASS

OF PIPE BASED ON DEPTH OF PIPE AND BEDDING PROVIDED PER THE AMERICAN CONCRETE PIPE ASSOCIATION GUIDLINES
(MINIMUM CLASS III). CONTRACTOR TO COORDINATE WITH THE GEOTECH TO VERIFY TYPE OF BEDDING REQUIRED BASED ON SOIL
CONDITIONS. 

2. ALL STORM DRAINAGE CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE LOCAL AND STATE MUNICIPALITY STANDARDS.

3. ALL CONCRETE SHALL MEET A MINIMUM 3000 PSI COMPRESSIVE STRENGTH.

4 ALL PIPE IN STORM DRAIN STRUCTURES SHALL BE STRUCK EVEN WITH INSIDE WALL.

4. ALL PIPE JOINTS SHALL BE MADE WITH PREFORMED JOINT SEALER, WHICH CONFORMS TO AASHTO SPECIFICATION M-198 FOR TYPE
B FLEXIBLE PLASTIC GASKETS UNLESS OTHERWISE NOTED.

5. THE INTERIOR SURFACES OF ALL STORM DRAINAGE STRUCTURES SHALL BE POINTED UP AND SMOOTHED TO AN ACCEPTABLE
STANDARD, USING MORTAR MIXED TO MANUFACTURER'S SPECIFICATIONS.

6. ALL BACKFILL SHALL BE NON-PLASTIC IN NATURE, FREE FROM ROOTS, VEGETATION MATTER, WASTE CONSTRUCTION MATERIAL OR
OTHER OBJECTIONABLE MATERIAL. SAID MATERIAL SHALL BE CAPABLE OF BEING COMPACTED BY MECHANICAL MEANS AND SHALL
HAVE NO TENDENCY TO FLOW OR BEHAVE IN A PLASTIC MANNER UNDER THE TAMPING BLOWS OR PROOF ROLLING.

7. MATERIALS DEEMED BY THE OWNER'S REPRESENTATIVE OR GEOTECH AS UNSUITABLE FOR BACKFILL PURPOSES SHALL BE
REMOVED AND REPLACED WITH SUITABLE MATERIAL.

8. BACKFILLING OF TRENCHES SHALL BE ACCOMPLISHED IMMEDIATELY AFTER PIPE IS LAID. THE FILL AROUND THE PIPE SHALL BE
THOROUGHLY COMPACTED TO 95 % OF THE MAXIMUM DRY DENSITY OBTAINABLE WITH THE STANDARD PROCTOR TEST. THE TOP
EIGHT (8) INCHES SHALL BE COMPACTED TO 100 PERCENT STANDARD PROCTOR.

9. UNDER NO CIRCUMSTANCES SHALL WATER BE ALLOWED TO RISE IN UNBACKFILLED TRENCHES AFTER PIPE HAS BEEN PLACED.

10. ALL CONCRETE PIPE AND PRECAST STORM STRUCTURES SHALL MEET MDOT STANDARDS BY MANUFACTURER.

11. CONTRACTOR SHALL BE RESPONSIBLE FOR CHECKING ALL PIPE AND STRUCTURES FOR CRACKS OR BREAKS, PRIOR TO INSTALLATION.
ANY DAMAGED ITEMS SHALL NOT BE INSTALLED.

12. "KNOCK-OUT" BOXES OR HDPE PIPE SHALL NOT BE ALLOWED WITHIN PUBLIC RIGHT-OF-WAYS UNLESS APPROVED IN WRITING BY
LOCAL AND STATE MUNICIPALITY STORMWATER DEPARTMENT.
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IMPERVIOUS SURFACE = 34,400 SF / 0.79 AC (42% OF PARCEL)
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ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS
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VAN
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GRAPHIC SCALE
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EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

SITE TEMPORARY BENCH MARKS:
1. 3/4-INCH IRON ROD SET APPROXIMATELY 7'± EAST OF THE SOUTHWEST CORNER OF THE SUBJECT PROPERTY.

ELEVATION = 28.91 FEET N.A.V.D.88

2. 60d NAIL SET IN UTILITY POLE ON THE SOUTH SIDE OF PASS ROAD APPROXIMATELY 98'± SOUTHEAST OF THE SOUTHEAST CORNER
OF SUBJECT PROPERTY.

ELEVATION = 31.40 FEET N.A.V.D.88

C3.01

EXO24005-G2

FINE GRADING PLAN

ELEVATION NOT WALL FOUNDATION)
(NOTE: BOTTOM OF WALL IS GROUND

FLARED END SECTION

SPOT ELEVATION

CATCH BASIN

DROP INLET

JUNCTION BOX

TOP & BOTTOM CURB ELEVATIONS

TOP OF WALL ELEVATION
BOTTOM OF WALL ELEVATION

PROPOSED MINOR CONTOUR

LIMITS OF DISTURBANCE

STORM DRAINAGE

STORM SERVICE LINE

TREE PROTECTION FENCE

GRADING LEGEND

PROPOSED MAJOR CONTOUR

EXISTING MAJOR CONTOUR

EXISTING MINOR CONTOUR

WOODED AREA

ENDWALL SECTION

TREE PROTECTION FENCE/
LIMITS OF DISTURBANCE

ROOF DRAIN, 8" ADS
NON-PERFORATED TUBING OR
EQUAL 1.0% MIN. SLOPE 3' MIN.
COVER PVC SCHEDULE 40 IN
TRAFFIC AREAS

DRAINAGE SWALE

DIVERSION DITCH

EASEMENT LINE

ACCESSIBLE PARKING AREA
(2% MAX. SLOPE IN ALL DIRECTIONS)

SPILL CURB
(REVERSED 4.00% GUTTER SLOPE)
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STORMWATER CONTROL
MEASURE

C4.00

EXO24005-U1

WATER AND SEWER
PLAN

UTILITY LEGEND

UTILITY CONTACTS:
WATER: CITY OF GULFPORT

PHONE: 228-868-5720

SANITARY: CITY OF GULFPORT
PHONE: 228-868-5720

UTILITY NOTES:
1. ALL WATER MAINS, SERVICES AND FIRE SERVICES GREATER THAN 2" DIAMETER ARE TO BE

DUCTILE IRON PIPE. 2" & SMALLER DOMESTIC SERVICES MUST BE TYPE K SOFT COPPER
(WITHOUT FITTINGS) OR DUCTILE IRON PIPE TO THE WATER METER. (SEE PLANS)

2. ALL SEWER MAINS SHALL BE EITHER SDR 26 PVC OR DUCTILE IRON PIPE AS SHOWN ON THE
PLANS. ALL PIPE MATERIAL SHALL MEET LOCAL AND STATE STANDARDS AND
SPECIFICATIONS.

3. ALL UNDERGROUND UTILITIES INSTALLED SHALL BE ELECTRONICALLY LOCATABLE.
CONTRACTOR SHALL COORDINATE DIRECTLY WITH THE LOCAL AND STATE MUNICIPALITIES
PUBLIC UTILITIES DEPARTMENT FOR DETAILS AND SPECIFICATIONS FOR MEETING THESE
REQUIREMENTS.

4. EXISTING UTILITIES SHOWN ARE BASED ON FIELD SURVEYS AND THE BEST AVAILABLE
RECORD DRAWINGS. THE CONTRACTOR SHALL VERIFY CONDITIONS PRIOR TO BEGINNING
CONSTRUCTION. ANY DISCREPANCIES BETWEEN ACTUAL FIELD CONDITIONS AND THE PLANS
SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

5. ALL WATER AND SEWER MAINS NOT WITHIN PUBLIC EASEMENTS OR RIGHTS-OF-WAY TO BE
PRIVATELY OWNED, OPERATED, AND MAINTAINED BY THE PROPERTY OWNER.

6. CONTRACTOR SHALL NOTIFY "MS811" (811) OR 1-601-362-4374 AT LEAST 3 FULL BUSINESS
DAYS PRIOR TO BEGINNING CONSTRUCTION OR EXCAVATION TO HAVE EXISTING UTILITIES
LOCATED. CONTRACTOR SHALL CONTACT ANY LOCAL UTILITIES THAT PROVIDE THEIR OWN
LOCATOR SERVICES INDEPENDENT OF "MS811". REPORT ANY DISCREPANCIES TO THE
ENGINEER IMMEDIATELY.

7. ALL UTILITY SLEEVES SHALL BE SCHEDULE 40 PVC AND INSTALLED WITH 2' MINIMUM
COVER. BOTH ENDS SHALL BE CAPPED AND MARKED.

8. RPZ BACKFLOW PREVENTOR TO BE IN AN INSULATED ENCLOSURE WITH A 10 VOLT GFCI
ELECTRICAL RECEPTACLE AND TO BE PER APPROVED LIST, SECTION 02665, CITY OF
GULFPORT SPECIFICATIONS.
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C4.01

EXO24005-U2

FRANCHISE UTILITY
PLAN

UTILITY LEGEND

UTILITY CONTACTS:
GAS: CENTERPOINT ENERGY

228-701-0660

ELECTRIC: MISSISSIPPI POWER COMPANY
877-656-1836

UTILITY NOTES:
1. ALL UNDERGROUND UTILITIES INSTALLED SHALL BE ELECTRONICALLY LOCATABLE.

CONTRACTOR SHALL COORDINATE DIRECTLY WITH THE LOCAL AND STATE MUNICIPALITIES
PUBLIC UTILITIES DEPARTMENT FOR DETAILS AND SPECIFICATIONS FOR MEETING THESE
REQUIREMENTS.

2. VERIFY ELECTRICAL REQUIREMENTS OF ABOVE GROUND HEATED ENCLOSURES, SITE LIGHTS,
SIGNS THAT REQUIRE ELECTRICAL SERVICE WITH ELECTRICAL PLANS AND NOTIFY PROJECT
ELECTRICAL ENGINEER OF MISSING INFORMATION.

3. CONTRACTOR TO CONFIRM LOCATION OF PROPOSED ELECTRICAL SERVICE, TRANSFORMER
LOCATION, PAD CONSTRUCTION REQUIREMENTS AND CLEARANCES. LEAD TIMES WITH
POWER COMPANY PRIOR TO CONSTRUCTION.

4. CONTRACTOR TO CONFIRM WITH OWNER AND CONSTRUCTION REQUIREMENTS OF GAS,
TELEPHONE, COMMUNICATIONS WITH OWNER AND UTILITY PROVIDER NOT SHOWN ON
PLANS PRIOR TO ANY CONSTRUCTION.

5. VERIFY ELECTRICAL REQUIREMENTS OF ABOVE GROUND HEATED ENCLOSURES, SITE LIGHTS,
SIGNS THAT REQUIRE ELECTRICAL SERVICE WITH ELECTRICAL PLANS AND NOTIFY PROJECT
ELECTRICAL ENGINEER OF MISSING INFORMATION.

6. CONTRACTOR TO CONFIRM LOCATION OF PROPOSED ELECTRICAL SERVICE, TRANSFORMER
LOCATION, PAD CONSTRUCTION REQUIREMENTS AND CLEARANCES. LEAD TIMES WITH
POWER COMPANY PRIOR TO CONSTRUCTION.

7. CONTRACTOR TO CONFIRM WITH OWNER AND CONSTRUCTION REQUIREMENTS OF GAS,
TELEPHONE, COMMUNICATIONS WITH OWNER AND UTILITY PROVIDER NOT SHOWN ON
PLANS PRIOR TO ANY CONSTRUCTION.

8. EXISTING UTILITIES SHOWN ARE BASED ON FIELD SURVEYS AND THE BEST AVAILABLE
RECORD DRAWINGS. THE CONTRACTOR SHALL VERIFY CONDITIONS PRIOR TO BEGINNING
CONSTRUCTION. ANY DISCREPANCIES BETWEEN ACTUAL FIELD CONDITIONS AND THE PLANS
SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

9. CONTRACTOR SHALL NOTIFY "MS811" (811) OR 1-601-362-4374 AT LEAST 3 FULL BUSINESS
DAYS PRIOR TO BEGINNING CONSTRUCTION OR EXCAVATION TO HAVE EXISTING UTILITIES
LOCATED. CONTRACTOR SHALL CONTACT ANY LOCAL UTILITIES THAT PROVIDE THEIR OWN
LOCATOR SERVICES INDEPENDENT OF "MS811". REPORT ANY DISCREPANCIES TO THE
ENGINEER IMMEDIATELY.

10. ALL UTILITY SLEEVES SHALL BE SCHEDULE 40 PVC AND INSTALLED WITH 2' MINIMUM
COVER. BOTH ENDS SHALL BE CAPPED AND MARKED.
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ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS

1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

C6.00

EXO24005-EC1

EROSION CONTROL
PLAN - STAGE 1

EROSION CONTROL LEGENDEROSION CONTROL NOTES     
1. GRADING AND EROSION CONTROL METHODS SHALL ADHERE TO THE MISSISSIPPI DEPARTMENT OF ENVIRONMENTAL QUALITY STANDARDS AND

SPECIFICATIONS.

2. FAILURE TO FOLLOW THE APPROVED PLAN SEQUENCE AND DETAILS COULD SUBJECT THE CONTRACTOR TO FINES AND PENALTIES ISSUED BY
EITHER THE GULFPORT EROSION CONTROL DEPARTMENT OR THE DEQ.

3. CONTRACTOR SHALL SEED AND STABILIZE ALL STEEP SLOPES (STEEPER THAN 3H:1V OR GREATER THAN 50 FT IN LENGTH) WITHIN 7 DAYS, 14
DAYS FOR MODERATE SLOPES (3H:1V OR FLATTER) .

4. FOR ANY LAND-DISTURBING ACTIVITY WHERE GRADING ACTIVITIES HAVE BEEN COMPLETED, TEMPORARY OR PERMANENT GROUND COVER
SUFFICIENT TO RESTRAIN EROSION SHALL BE PROVIDED AS SOON AS PRACTICAL, BUT IN NO CASE LATER THAN SEVEN (7) DAYS AFTER
COMPLETING THE WORK.  STABILIZATION IS THE BEST FORM OF EROSION CONTROL. TEMPORARY SEEDING IS NECESSARY TO ACHIEVE EROSION
CONTROL ON LARGE DENUDED AREAS AND ESPECIALLY WHEN SPECIFICALLY REQUIRED AS PART OF THE CONSTRUCTION SEQUENCE ON THE
PLAN.

5. NO DEBRIS SHALL BE TRACKED ONTO PUBLIC RIGHT OF WAY.  IF THE SITUATION OCCURS WHERE MUD, ROCK AND DEBRIS IS TRACKED ONTO
PAVEMENT, THE CONTRACTOR SHALL CLEAN THE PAVEMENT AND INSTALL ADDITIONAL MEASURES TO PREVENT THE FUTURE OCCURRENCE.

6. THE EROSION CONTROL INSPECTOR MAY REQUIRE ADDITIONAL FIELD MEASURES AS NECESSARY TO PROVIDE ADEQUATE PROTECTION FROM
RECEIVING WATER COURSES.

7. EROSION AND SEDIMENT CONTROL DEVICES MUST BE INSTALLED AND INSPECTED PRIOR TO ANY GRADING ON SITE. THE CONTRACTOR SHALL
CALL FOR AN INSPECTION BY THE (MUNICIPAL) SEDIMENTATION AND EROSION CONTROL (SEC) ONCE INITIAL MEASURES ARE IN PLACE. (SEE
CONSTRUCTION SEQUENCES)

8. CONTRACTOR SHALL INSPECT ALL SEDIMENT / EROSION CONTROL DEVICES AFTER EACH STORM EVENT. EACH DEVICE IS TO BE MAINTAINED OR
REPLACED IF SEDIMENT ACCUMULATION HAS REACHED ONE HALF THE CAPACITY OF THE DEVICE.

9. A COPY OF THE APPROVED EROSION CONTROL PLAN MUST BE ON FILE AT THE JOB SITE AT ALL TIMES.

10. CONSTRUCTION, MAINTENANCE, AND REMOVAL OF ALL EROSION CONTROL DEVICES ARE THE RESPONSIBILITY OF THE GRADING CONTRACTOR
UNLESS OTHERWISE NOTED.

11. ANY GRADING BEYOND THE DENUDED LIMITS SHOWN ON THE PLAN IS A VIOLATION OF THE CITY EROSION CONTROL ORDINANCE AND IS
SUBJECT TO A FINE.

12. ADDITIONAL MEASURES TO CONTROL EROSION AND SEDIMENT MAY BE REQUIRED BY A REPRESENTATIVE OF THE CITY ENGINEERING
DEPARTMENT AND ARE THE RESPONSIBILITY OF THE CONTRACTOR.

13. PROTECTION OF EXISTING VEGETATION: AT THE START OF GRADING INVOLVING THE STRIPPING OF TOPSOIL OR LOWERING OF EXISTING GRADE
AROUND A TREE, A CLEAN, SHARP, VERTICAL CUT SHALL BE MADE AT THE EDGE OF THE TREE SAVE AREA AT THE SAME TIME AS OTHER EROSION
CONTROL MEASURES ARE INSTALLED. THE TREE PROTECTION FENCING SHALL BE INSTALLED ON THE SIDE OF THE CUT FARTHEST AWAY FROM
THE TREE TRUNK AND SHALL REMAIN IN PLACE UNTIL ALL CONSTRUCTION IN THE VICINITY OF THE TREES IS COMPLETE. NO STORAGE OF
MATERIALS, FILL, OR EQUIPMENT AND NO TRESPASSING SHALL BE ALLOWED WITHIN THE BOUNDARY OF THE PROTECTED AREA AND SHALL BE
POSTED ON THE PROTECTION FENCE. A PROTECTION FENCE CONSTRUCTED OF MATERIAL RESISTANT TO DEGRADATION BY SUN, WIND, AND
MOISTURE FOR THE DURATION OF THE CONSTRUCTION, SHALL BE INSTALLED AT THE SAME TIME AS THE EROSION CONTROL MEASURES AND
SHALL BE IN PLACE UNTIL ALL CONSTRUCTION IN THE VICINITY OF THE TREES IS COMPLETE.

14. A CONSTRUCTION SEQUENCE HAS BEEN PROVIDED. INSTALLATION OF ALL PROPOSED SEDIMENTATION & EROSION CONTROL MEASURES IN THE
SEQUENCE(S) PROVIDED AND MAINTENANCE OF THOSE DEVICES IS REQUIRED. THE CONTRACTOR MAY BE ALLOWED, WITH PRIOR APPROVAL
FROM THE OWNER, TO COORDINATE CHANGES TO THE PLAN WITH THE ON-SITE SEDIMENTATION & EROSION CONTROL INSPECTOR AND THE
ENGINEER.

15. PROVIDE INLET PROTECTION AROUND ALL SITE STORM INLETS. PROTECT OPEN PIPES UNDER CONSTRUCTION WITH EITHER PLYWOOD OR WITH
MESH AND GRAVEL WEIRS.  RUNOFF SHALL NOT BE ALLOWED IN ANY OPEN TRENCH.

16. CONTRACTOR WILL FIELD LOCATE SILT FENCE OUTLETS AT LOW POINTS IN SILT FENCE AS REQUIRED TO PROVIDE RELIEF FROM CONCENTRATED
FLOWS.

17. ALL DIMENSIONS AND GRADES SHOWN ON THE PLANS SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. CONTRACTOR
SHALL NOTIFY THE OWNER AND ENGINEER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION FOR NECESSARY PLAN
OR GRADE CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR ANY WORK DONE DUE TO DIMENSIONS OR GRADES
SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN GIVEN.

18. DISTURBANCE OUTSIDE OF THE SITE PROPERTY LIMITS OR PUBLIC RIGHT-OF-WAY SHALL ONLY BE AS ALLOWED BY SIGNED GRADING
AGREEMENTS AND/OR EASEMENTS BETWEEN THE DEVELOPER AND THE OFFSITE PROPERTY OWNER.

19. THE CONTRACTOR IS RESPONSIBLE TO MAINTAIN SAFE OPEN ACCESS TO ALL PROPERTIES ALONG ADJACENT PROPERTIES DURING
CONSTRUCTION PERIOD FOR IMPROVEMENTS.

STAGE 1 SPECIFIC SEQUENCE       
1. FILE SMALL CONSTRUCTION SITE NOTICE  OF INTENT (NOI) AND OBTAIN NOTICE OF COVERAGE.

2. STORM WATER POLLUTION PREVENTION PLAN (SWPPP) IS TO BE KEPT ON SITE AND RECORD KEEPING UPDATED AS NOTED IN SWPPP.

3. SCHEDULE A PRE-CONSTRUCTION MEETING WITH THE CITY OF GULFPORT AND OBTAIN A LAND DISTURBANCE PERMIT.

4. INSTALL TREE PROTECTION FENCING ACCORDING TO THE APPROVED EROSION CONTROL PLAN. CALL THE CITY OF GULFPORT EROSION
CONTROL FOR INSPECTION.

5. INSTALL TEMPORARY CONSTRUCTION ENTRANCE, CONCRETE WASHOUT, SILT FENCING, SILT FENCE OUTLETS, AND TEMPORARY INLET
PROTECTION ON EXISTING INLETS AS SHOWN ON APPROVED STAGE 1 EROSION CONTROL PLAN (C6.00).  GRADE ONLY AS NECESSARY TO
INSTALL THESE DEVICES.  INSTALL SILT FENCE OUTLETS AT LOW POINTS IN THE SILT FENCING AS NEEDED TO PREVENT BLOWOUTS.

6. CONTRACTOR TO FIELD LOCATE THE EXISTING OUTFALL PIPE TO CONFIRM THE LOCATION, INVERT ELEVATION, AND CONDITION OF THE
OUTFALL. CONTRACTOR ALSO SHALL VERIFY THE NUMBER, SIZE, LOCATION, INVERTS, CONDITION OF ALL INLET AND OUTLET PIPES, AND
SUITABILITY TO REUSE THE EXISTING INLET LOCATED WITHIN THE STORM EASEMENT.  NOTIFY THE DEVELOPER AND ENGINEER OF THE
RESULTS. ONCE  THE CONSTRUCTION PLANS AND ENGINEERING CALCULATIONS ARE UPDATED BASED ON THE RESULTS AND THE CITY OF
GULFPORT APPROVES, CREATE AN OPEN TRENCH FOR BYPASS STORM SYSTEM. INSTALL  PROPOSED 48" RCP, JUNCTION BOX WITH 18" RCP
STUB TO SCM OUTLET STRUCTURE, AND PROPOSED 54" RCP WITHIN CENTER OF STORM EASEMENT AS SHOWN ON APPROVED
CONSTRUCTION PLANS. CLEAR AND GRUB TREE AREA ONLY AS NECESSARY TO INSTALL BYPASS STORM PIPE SYSTEM. GRADE ONLY AS
NECESSARY TO INSTALL THESE DEVICES. MAINTAIN EXISTING DRAINAGE PATTERNS THROUGHOUT INSTALLATION OF THE BYPASS STORM
SYSTEM.

7. ADJUST RIM OF  EXISTING DRAIN INLET TO PROPOSED SURFACE ELEVATION. SHOULD THE EXISTING INLET BE DAMAGED OR DETERMINED
UNABLE TO BE REUSED, INSTALL NEW DRAIN INLET. MAINTAIN LOCATION AND INVERTS OF ALL INLET PIPES. MAINTAIN EXISTING DRAINAGE
PATTERNS THROUGHOUT THE ADJUSTMENT OR INSTALLATION OF THIS STORM STRUCTURE.

8. INSTALL TEMPORARY INLET PROTECTION ON ALL NEW STORM STRUCTURES AS SHOWN ON APPROVED STAGE 1 EROSION CONTROL PLAN.

9. STABILIZE ALL DISTURBED AREAS  AND OTHER CRITICAL EROSION CONTROL AREAS IMMEDIATELY UPON INSTALLATION.

10. ONCE BYPASS STORM DEVICES ARE IN PLACE, TEMPORARY CONSTRUCTION ENTRANCE SHALL BE MOVED TO PROPOSED LOCATION AS SHOWN
ON STAGE 2 EROSION CONTROL PLAN (C6.01). GRADE ONLY AS NECESSARY TO INSTALL THIS DEVICE.

11. MAINTAIN EROSION CONTROL MEASURES WEEKLY AND AFTER EACH RAIN EVENT THROUGHOUT CONSTRUCTION.

12. PROCEED TO STAGE 2.
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ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS

1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

STAGE 2 SPECIFIC SEQUENCE       
1. SEE SHEET C6.00 FOR "EROSION CONTROL NOTES" AND "STAGE 1 SPECIFIC SEQUENCE" NOTES.

2. INSTALL SEDIMENT BASIN WITH SKIMMER AND SPILLWAY AS SHOWN ON APPROVED STAGE 2 EROSION CONTROL PLAN (C6.01). SKIMMER TO
OUTLET TO PROPOSED JUNCTION BOX INSTALLED IN STAGE 1. INSTALL DIVERSION DITCH TO SEDIMENT BASIN. GRADE ONLY AS NECESSARY TO
INSTALL THESE DEVICES.

3. IF A STOCKPILE IS NECESSARY DUE TO EXCAVATION OF THE SEDIMENT BASIN, PLACE A DOUBLE ROW OF SILT FENCE 10 FEET APART.  TREES
AND GROUNDCOVER MAY BE REMOVED ONLY AS NECESSARY FOR THIS STOCKPILE. IF MATERIAL IS GOING TO BE HAULED OFF-SITE, A
SEPARATE EROSION CONTROL PERMIT MUST BE OBTAINED FOR THE DESTINATION OF THE MATERIAL.

4. NOTIFY THE CITY OF GULFPORT S&E SITE INSPECTOR AFTER STAGE 2 MEASURES HAVE BEEN INSTALLED.

5. STABILIZE ALL DISTURBED AREAS  AND OTHER CRITICAL EROSION CONTROL AREAS IMMEDIATELY UPON INSTALLATION.

6. BEGIN CLEARING AND GRADING REMAINDER OF THE SITE. MAINTAIN EROSION CONTROL DEVICES AS NEEDED.

7. STABILIZE GRADED AREAS AS THEY ARE CLEARED. TEMPORARILY SEED AND MULCH DENUDED AREAS.

8. MAINTAIN EROSION CONTROL MEASURES WEEKLY AND AFTER EACH RAIN EVENT THROUGHOUT CONSTRUCTION.

9. PROCEED TO STAGE 3.

C6.01

EXO24005-EC2

EROSION CONTROL
PLAN - STAGE 2

EROSION CONTROL LEGEND
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ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS

1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

STAGE 3 SPECIFIC SEQUENCE       
1. SEE SHEET C6.00 FOR "EROSION CONTROL NOTES" AND "STAGE 1 SPECIFIC SEQUENCE" NOTES. SEE SHEET C6.01 FOR "STAGE 2 SPECIFIC

SEQUENCE" NOTES.

2. RE-GRADE SEDIMENT BASIN INTO APPROVED STORMWATER POND FOOTPRINT WITH THE EXCEPTION OF THE INTERIOR FINE GRADING AND
INSTALL PROPOSED RISER. FOR  RELOCATE SKIMMER OUTFALL TO NEW RISER. STORMWATER POND TO SERVE AS A SEDIMENT BASIN DURING
STAGE 3. SEE SHEET C9.01, GENERAL NOTES #8 FOR SCM CONSTRUCTION SEQUENCING.

3. INSTALL THE REMAINDER  OF THE STORM COLLECTION SYSTEM WITH INLET PROTECTION,  BUILDING PAD, SEWER SERVICES, AND DOMESTIC
WATER SERVICES. FINE GRADE PARKING AREA TO FINAL GRADE, IMMEDIATELY STABILIZE WITH STONE BASE.

4. TEMPORARY EROSION CONTROL MEASURES ARE TO REMAIN UNTIL SUCH MEASURES HAVE BEEN APPROVED FOR REMOVAL BY THE CITY OF
GULFPORT E&SC INSPECTOR. ADDITIONAL MEASURES MAY BE REQUIRED BY THE INSPECTOR TO THE ROUTING OF THE STORM DRAINAGE
SYSTEM AND FIELD CONDITIONS.

5. STABILIZE GRADED AREAS AS THEY ARE CLEARED. TEMPORARILY SEED AND MULCH DENUDED AREAS. ONCE FINAL GRADE HAS BEEN
ACHIEVED, PAVE OR PERMANENTLY SEED ALL AREAS AND SLOPES PER MDEQ'S EROSION CONTROL, SEDIMENT CONTROL AND STORMWATER
MANAGEMENT ON CONSTRUCTION SITES AND URBAN AREAS.

6. ONCE SITE IS STABILIZED, FINE GRADE INTERIOR OF APPROVED STORMWATER POND. SEE SHEET C9.01, GENERAL NOTES #8 FOR
CONSTRUCTION SEQUENCING.

7. ALL DISTURBED AREAS IN RIGHT-OF-WAY TO BE SODDED.

8. STORMWATER CONTROL MEASURES TO BE PLANTED PER APPROVED SCM PLANTING PLAN, SEE SHEET C9.04.

9. SEE LANDSCAPE PLAN FOR SEEDING AND PLANTINGS ON REMAINING DISTURBED AREA.

10. MAINTAIN EROSION CONTROL MEASURES WEEKLY AND AFTER EACH RAIN EVENT THROUGHOUT CONSTRUCTION.

11. UPON APPROVAL OF PERMANENT STABILIZATION BY EROSION CONTROL INSPECTOR, REMOVE REMAINDER OF EROSION CONTROL MEASURES,
GRADE AND STABILIZE WITH PERMANENT SEEDING/SOD.

12. FILE NOTICE OF TERMINATION WITH MISSISSIPPI DEQ.
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BUILDING

5,400 SF

VAN

PAVEMENT DISCLAIMER:
1. PAVEMENT SECTIONS AND COMPACTION SHOWN ARE BASED ON THE RESULTS FROM THE GEOTECHNICAL REPORT

CONDUCTED BY TERRACON ON 10/8/2024.
2. ASPHALT PAVEMENT GREATER THAN 1.5" MUST BE DONE IN SEVERAL LIFTS.
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GRAPHIC SCALE
0 15 30 60
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EXISTING

PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

PAVEMENT LEGEND:
STANDARD DUTY CONCRETE
PAVEMENT

HEAVY DUTY CONCRETE
PAVEMENT

MDOT HEAVY DUTY CONCRETE
PAVEMENT

STANDARD ASPHALT PAVEMENT

HEAVY DUTY ASPHALT PAVEMENT

4.0" 4.0"

6.0"

3.0"

6.0"

5.0"

5.0" 8.0"

N.T.S.

CRUSHED AGGREGATE BASE
COURSE (ABC) PER
GEOTECH REPORT.

CONCRETE (3,500 PSI
W/ #3 BARS @ 18"
O.C.E.W.)

COMPACTED SUBGRADE TO 100% DRY
DENSITY, STANDARD PROCTOR ASTM D698

SUPERPAVE SURFACE
COURSE

CRUSHED AGGREGATE BASE
COURSE (ABC) PER
GEOTECH REPORT.

12" MIN. COMPACTED SUBGRADE TO 100% DRY
DENSITY, STANDARD PROCTOR ASTM D698

HEAVY
DUTY

HEAVY
DUTY

STANDARD
DUTY

N.T.S.
ASPHALT PAVEMENT SECTIONS

CONCRETE PAVEMENT SECTIONS

STANDARD
DUTY

PAVEMENT MARKING LEGEND
LANE LINES/MARKINGS

24" WHITE STOPBAR

24" WHITE CROSSWALK LINE (HIGH VISIBILITY)

4" WHITE

8" WHITE CROSSWALK LINE

12" WHITE DIAGONAL

ARROWS/CHARACTERS

HANDICAP PARKING

STRAIGHT ARROW

LEFT ARROW

RIGHT ARROW

ALPHANUMERIC CHARACTER

4.0"

6.0"

CRUSHED AGGREGATE BASE
COURSE (ABC) PER
GEOTECH REPORT.

CONCRETE (3,000 PSI
W/ #4 BARS @ 30"
O.C.E.W.)

COMPACTED SUBGRADE TO 100% DRY
DENSITY, STANDARD PROCTOR ASTM D698

HEAVY
DUTY

N.T.S.
MDOT PAVEMENT SECTIONS

STORMWATER CONTROL
MEASURE

C7.00

EXO24005-PM1

PAVEMENT AND
SIGNAGE PLAN

GENERAL PAVEMENT AND MARKING NOTES:
1. CONTRACTOR TO VERIFY CONCRETE PAD FOR TRANSFORMER. TRANSFORMER PAD  SHALL BE STANDARD LIGHT DUTY CONCRETE

UNLESS OTHERWISE REQUIRED BY POWER COMPANY.

2. ALL PAVEMENT WITH IN MDOT RIGHT-OF-WAY SHALL  PER MDOT ASPHALT PAVEMENT SECTION DETAILS" THIS SHEET.

3. ALL CONSTRUCTION SHALL CONFORM TO THE LATEST GULFPORT AND MDOT STANDARDS AND SPECIFICATIONS AS APPLICABLE.

4. EXISTING IMPROVEMENTS DAMAGED DURING CONSTRUCTION SHALL BE REPLACED/RESTORED TO THEIR ORIGINAL CONDITION
AND TO THE SATISFACTION OF THE OWNER, BY THE CONTRACTOR RESPONSIBLE FOR THE DAMAGE.

5. CONTRACTOR SHALL NOTIFY "MS811" (811) OR 1-601-362-4374 AT LEAST 3 FULL BUSINESS DAYS PRIOR TO BEGINNING
CONSTRUCTION OR EXCAVATION TO HAVE EXISTING UTILITIES LOCATED. CONTRACTOR SHALL CONTACT ANY LOCAL UTILITIES
THAT PROVIDE THEIR OWN LOCATOR SERVICES INDEPENDENT OF "MS811". REPORT ANY DISCREPANCIES TO THE ENGINEER
IMMEDIATELY.

6. CONTRACTOR IS RESPONSIBLE FOR COORDINATING CONSTRUCTION ACTIVITIES WITH THE APPROPRIATE UTILITY COMPANIES FOR
ANY REQUIRED RELOCATIONS (I.E. POWER POLES, TELEPHONE PEDESTALS, WATER METERS, ETC.).

7. PRIOR TO BEGINNING CONSTRUCTION BEYOND EROSION CONTROL MEASURES, THE GENERAL CONTRACTOR SHALL SCHEDULE AND
ATTEND A PRE-CONSTRUCTION CONFERENCE WITH THE LOCAL AND STATE MUNICIPALITY AND MDOT, AND A REPRESENTATIVE OF
THE ENGINEER AND OWNER IF REQUIRED. THE PURPOSE OF THIS MEETING IS TO REVIEW THE SPECIFIC COMPONENTS OF THE PLAN
AND OPERATION OF THE FACILITIES DURING CONSTRUCTION.

8. ACCESSIBLE RAMPS SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN, LOCAL
AND STATE MUNICIPALITY AND MDOT.

9. ALL SIDEWALKS THAT CONNECT TO THE PUBLIC RIGHT-OF-WAY MUST BE ACCESSIBLE TO PERSONS WHO ARE BLIND, HAVE LOW
VISION AND PEOPLE WITH MOBILITY DISABILITIES. PEDESTRIAN EXISTING ROUTES AND ALTERNATE PEDESTRIAN ROUTES DURING
CONSTRUCTION WILL BE REQUIRED TO BE COMPLIANT WITH THE PUBLIC RIGHTS OF WAY ACCESSIBILITY GUIDELINES (PROWAG),
2010 ADA STANDARDS FOR ACCESSIBLE DESIGN AND THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

10. TYPICAL PAVEMENT SECTION DETAILS ARE SHOWN ARE INTENDED TO BE A MINIMUM PAVEMENT SECTION REQUIREMENTS. THE
CURRENT GEOTECHNICAL REPORT SHALL OVER-RIDE ALL TYPICAL PAVEMENT SECTIONS SHOWN, IF THE GEOTECHNICAL ENGINEER
DEEMS A HEAVIER SECTION IS REQUIRED.

11. EQUIPMENT AND PRODUCTS OTHER THAN THOSE SPECIFIED MAY BE USED PROVIDED APPROVAL HAS BEEN OBTAINED FROM THE
OWNER IN WRITING PRIOR TO ORDERING OR INSTALLATION. THE CONTRACTOR SHALL WAIVE ANY CLAIM FOR ADDITIONAL COST
RELATED TO SUBSTITUTION OF ALTERNATE EQUIPMENT.

12. IF UNFORESEEN CONDITIONS DEVELOP DURING CONSTRUCTION, REFER TO THE LATEST VERSION OF THE LOCAL AND STATE
MUNICIPALITY AND MDOT STANDARDS AND CONTACT PUBLIC WORKS STAFF FOR FURTHER GUIDANCE.

12. EXISTING UTILITIES AND STRUCTURES SHOWN, BOTH UNDERGROUND AND ABOVE GROUND, ARE BASED ON A FIELD SURVEY AND
THE BEST AVAILABLE RECORD DRAWINGS. THE CONTRACTOR SHALL VERIFY FIELD CONDITIONS PRIOR TO BEGINNING RELATED
CONSTRUCTION. ANY DISCREPANCIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

13. SOIL UNDER BUILDINGS, PAVED AREAS AND WITHIN SLOPES GREATER THAN 3:1 (H:V) SHALL BE APPROVED, PLACED AND
COMPACTED AS RECOMMENDED BY THE GEOTECHNICAL ENGINEER.

14. PREPARING, GRADING, SHAPING, AND COMPACTION OF SUBGRADE SOILS SHOULD BE PERFORMED IN ACCORDANCE WITH MDOT
STANDARD SPECIFICATIONS. PREPARING, GRADING, SHAPING, AND COMPACTION OF AGGREGATE BASE COURSE (CABC) STONE
SHOULD BE PERFORMED IN ACCORDANCE WITH MDOT STANDARD SPECIFICATIONS. PLACEMENT AND COMPACTION OF THE
BITUMINOUS CONCRETE SHOULD BE PERFORMED IN ACCORDANCE MDOT STANDARD SPECIFICATIONS. PROPER SUBGRADE
COMPACTION, ADHERENCE TO THE MDOT SPECIFICATIONS, AND COMPLIANCE WITH PROJECT PLANS AND SPECIFICATIONS ARE
CRITICAL TO THE PERFORMANCE OF THE CONSTRUCTED PAVEMENT.

15. THE CONTRACTOR MAY CHOOSE TO INSTALL INTERMEDIATE COURSES OF PAVEMENT TO STABILIZE THE SITE DURING
CONSTRUCTION AT NO ADDITIONAL COST. THE CONTRACTOR IS RESPONSIBLE FOR DETERMINING THE ADEQUATE THICKNESS
REQUIRED FOR INTERMEDIATE PAVING. INCREASES IN THE DESIGN PAVEMENT SECTION TO FACILITATE INTERMEDIATE PAVING
SHALL BE PROVIDED AT NO ADDITIONAL COST.

16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY DAMAGES TO SUBGRADE, INSTALLED BASE COURSE AND/OR
INTERMEDIATE PAVING PRIOR TO PLACING SUBSEQUENT PAVEMENT LIFTS AT NO ADDITIONAL COST.

17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING PAVEMENT DURING ALL PHASES OF WORK. THE FINAL SURFACE OF
PAVEMENT SHALL BE FREE OF ALL DEFECTS OR DAMAGE.
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NTS

BERM AND SOIL COMPACTION SPECIFICATIONS
1. PRIOR TO CONSTRUCTION, THE ON-SITE GEOTECHNICAL ENGINEER SHALL IDENTIFY BORROW / FILL AREAS AND VERIFY THEIR SUITABILITY

FOR USE WITHIN THE DAM EMBANKMENT. ALSO, THE ON-SITE GEOTECHNICAL ENGINEER SHALL PERFORM STANDARD PROCTORS ON
THE PROPOSED BORROW MATERIAL TO ENSURE THAT OPTIMUM MOISTURE CONTENT AND COMPACTION CAN BE ACHIEVED /
CONTROLLED DURING CONSTRUCTION.

2. ALL FILL MATERIALS TO BE USED FOR THE DAM EMBANKMENT SHALL BE TAKEN FROM BORROW AREAS APPROVED BY THE ON-SITE
GEOTECHNICAL ENGINEER. THE FILL MATERIAL SHALL BE FREE FROM ROOTS, STUMPS, WOOD, STONES GREATER THAN 6", AND FROZEN
OR OTHER OBJECTIONABLE MATERIAL. THE FOLLOWING SOIL TYPES ARE SUITABLE FOR USE AS FILL WITHIN THE DAM EMBANKMENT
AND KEY TRENCH: ML AND CL. ALL FILL MATERIALS SHALL BE APPROVED BY THE ONSITE GEOTECHNICAL ENGINEER FOR THE INTENDED
USE.

3. FILL PLACEMENT FOR THE EMBANKMENT SHALL NOT EXCEED A MAXIMUM 8" LIFT (UNCOMPACTED). EACH LIFT SHALL BE CONTINUOUS
FOR THE ENTIRE LENGTH OF EMBANKMENT. BEFORE PLACEMENT OF FILL FOR THE BERM SECTION, ALL UNSUITABLE MATERIAL SHALL BE
REMOVED AND THE SURFACE PROPERLY PREPARED FOR FILL PLACEMENT. FILL MATERIAL ADJACENT TO ALL SPILLWAY AND DRAINAGE
STRUCTURES SHALL BE PLACED IN 4-INCH (UNCOMPACTED) LIFTS AND HAND-COMPACTED TO THE SAME COMPACTION AND MOISTURE
REQUIREMENTS AS THE ENTIRE EMBANKMENT.

4. ALL FILL SOILS USED IN THE EMBANKMENT CONSTRUCTION SHALL BE COMPACTED TO AT LEAST 95% OF THE STANDARD PROCTOR
MAXIMUM DRY DENSITY (ASTM D-698). THE FILL SOILS SHALL BE COMPACTED AT A MOISTURE CONTENT WITHIN -1 TO +3 PERCENT OF
ITS OPTIMUM MOISTURE CONTENT. COMPACTION TESTS SHALL BE PERFORMED BY THE ON-SITE GEOTECHNICAL ENGINEER DURING
CONSTRUCTION TO VERIFY THAT THE PROPER COMPACTION LEVEL HAS BEEN REACHED. THE FILL SHOULD BE COMPACTED USING A
SHEEPSFOOT TYPE COMPACTOR. IN ORDER TO PREVENT DAMAGE TO THE PIPE, NO COMPACTION EQUIPMENT SHALL CROSS ANY PIPE
UNTIL MINIMUM COVER IS ESTABLISHED ALONG THE PIPE.

5. THE DESIGN ENGINEER SHALL BE PROVIDED WITH REPORTS AND CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT THE
GEOTECHNICAL ASPECTS OF THE FACILITY HAVE BEEN CONSTRUCTED PER PLAN. THIS CERTIFICATION MUST ADDRESS THE TESTING FOR
MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY. THESE REPORTS AND CERTIFICATION WILL BE NEEDED
DURING THE AS-BUILT CERTIFICATION PROCESS FOR THIS STORMWATER CONTROL MEASURE. THEREFORE, IT SHALL BE THE
CONTRACTOR'S RESPONSIBILITY TO COORDINATE TESTING AND OBSERVATION WITH THE ON-SITE GEOTECHNICAL ENGINEER.

6. TESTING OF THE NEW FILL MATERIALS SHALL BE PERFORMED TO VERIFY THAT THE RECOMMENDED LEVEL OF COMPACTION IS ACHIEVED
DURING CONSTRUCTION. THEREFORE, ONE DENSITY TEST SHALL BE PERFORMED FOR EVERY 2,500 SQUARE FEET OF AREA FOR EVERY LIFT
OF FILL OR AS RECOMMENDED BY THE ON-SITE GEOTECHNICAL ENGINEER.

7. TESTING WILL BE REQUIRED ALONG THE 18"∅ RCP OUTLET BARREL AT A FREQUENCY OF ONE TEST PER 25 LF OF PIPE PER VERTICAL FOOT
OF FILL OR AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

CONSTRUCTION SEQUENCE
1. PRIOR TO CONSTRUCTION, THE OWNER SHALL OBTAIN A LAND DISTURBING (GRADING) PERMIT AND AN "APPROVAL TO CONSTRUCT"

FROM THE CITY OF GULFPORT AND ALL OTHER NECESSARY PERMITS FROM APPLICABLE AGENCIES.

2. INSTALL ALL SEDIMENT AND EROSION CONTROL MEASURES PER THE APPROVED SEDIMENT AND EROSION CONTROL PLAN. THE
CONTRACTOR SHALL MAINTAIN ALL APPROVED SEDIMENT AND EROSION CONTROL MEASURES THROUGHOUT THE ENTIRE PROJECT, AS
REQUIRED. THE CONTRACTOR SHALL RECEIVE APPROVAL FROM THE EROSION CONTROL INSPECTOR, AS REQUIRED BY GOVERNING
AGENCIES, PRIOR TO ANY CLEARING.

3. CLEAR AND GRUB AREA WITHIN THE LIMITS OF THE PROPOSED DAM CONSTRUCTION, ADHERING TO THE "BERM AND SOIL
COMPACTION" NOTES. ALL TREES AND THEIR ENTIRE ROOT SYSTEMS MUST BE REMOVED FROM THE DAM FOOTPRINT AREA AND
BACKFILLED WITH SUITABLE SOIL MATERIAL. THE BACKFILLED AREAS SHALL BE COMPACTED TO THE SAME STANDARDS AS THE DAM
EMBANKMENT. THE REMAINING AREA OF THE EMBANKMENT SHALL BE STRIPPED TO A SUITABLE DEPTH AS DIRECTED BY THE ON-SITE
GEOTECHNICAL ENGINEER. ANY RESIDUAL SOILS TO BE LEFT IN PLACE MUST BE WELL SCARIFIED TO PROMOTE BONDING OF THE NEW
EMBANKMENT FILL. NO EMBANKMENT MATERIAL SHALL BE PLACED FOR THE DAM OR KEY TRENCH UNTIL APPROVAL OF THE DAM
SUBGRADE IS OBTAINED FROM THE ON-SITE GEOTECHNICAL ENGINEER.

4. EXCAVATE FOR THE NEW KEY TRENCH ALONG THE CENTERLINE OF THE PROPOSED DAM EMBANKMENT. THE TRENCH SHALL EXTEND A
MINIMUM OF 5 FT BELOW EXISTING GRADE OR 2 FT BELOW THE 18"Ø RCP OUTLET BARREL AND SHALL HAVE A MINIMUM BOTTOM
WIDTH OF 5 FEET. THE KEY TRENCH SIDESLOPES SHALL BE A MINIMUM OF 1:1 (H:V). WHEN EXCAVATING THE KEY TRENCH, IF ANY DEBRIS
IS ENCOUNTERED TO AN EXTENT THAT SUCH DEBRIS MAY EXIST IN OTHER INSITU PORTIONS OF THE DAM EMBANKMENT, IT SHOULD
ALSO BE REMOVED.  THE KEY TRENCH SHALL BE COMPACTED TO THE SAME SPECIFICATION LISTED IN ITEM 4 OF THE "BERM AND SOIL
COMPACTION SPECIFICATIONS" NOTES. DEPENDING UPON ON-SITE SOIL CONDITIONS ENCOUNTERED DURING EXCAVATION, THE ON-SITE
GEOTECHNICAL ENGINEER MAY VARY THE DEPTH AND DIMENSIONS OF THE KEY TRENCH AS DEEMED NECESSARY. THE ON-SITE
GEOTECHNICAL ENGINEER SHALL RETAIN DOCUMENTATION OF ANY VARIATION FOR FUTURE AS-BUILT SUBMITTALS TO THE CITY OF
GULFPORT.

5. BEGIN PLACEMENT OF BACKFILL WITHIN THE KEY TRENCH. THE KEY TRENCH SHALL BE COMPACTED TO THE SPECIFICATIONS LISTED IN
ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. THE KEY TRENCH SHALL BE TESTED PER THE SPECIFICATIONS
LISTED IN THAT SECTION.

6. CONTRACTOR SHALL GIVE THE DESIGN ENGINEER A MINIMUM OF 72 HOURS NOTICE PRIOR TO THE INSTALLATION OF THE SPILLWAY.

7. PRIOR TO INSTALLATION, SUBGRADE CONDITIONS ALONG THE SPILLWAY PIPES SHOULD BE EVALUATED BY THE ON-SITE GEOTECHNICAL
ENGINEER TO ASSESS WHETHER SUITABLE BEARING CONDITIONS EXIST AT THE SUBGRADE LEVEL. SHOULD SOFT OR OTHERWISE
UNSUITABLE CONDITIONS BE ENCOUNTERED ALONG THE PIPE ALIGNMENTS, THESE MATERIALS SHOULD BE UNDERCUT AS DIRECTED BY
THE GEOTECHNICAL ENGINEER. THE UNDERCUT MATERIALS SHALL BE REPLACED WITH ADEQUATELY COMPACTED STRUCTURAL FILL,
LEAN CONCRETE OR FLOWABLE FILL AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

8. IN ORDER TO HELP PROTECT THE SOIL SUBGRADE FROM DETERIORATION (DUE TO EXPOSURE, RAINFALL, SEEPAGE, AND RUNOFF)
BEFORE THE CRADLE CAN BE POURED, IT IS STRONGLY RECOMMENDED THAT A 3" TO 4" THICK CONCRETE MUD MAT BE POURED OVER
THE SUBGRADE ONCE IT IS APPROVED BY THE ON-SITE GEOTECHNICAL ENGINEER. THE MUD MAT WILL ALSO PROVIDE BEARING FOR THE
BLOCKS THAT TEMPORARILY SUPPORT THE SPILLWAY PIPE UNTIL THE CRADLE CAN BE POURED. THE METHOD OF BLOCK SUPPORT FOR
THE PIPE PROPOSED BY THE CONTRACTOR SHOULD BE SUBMITTED TO THE JOHN R. McADAMS COMPANY FOR REVIEW.

9. BEGIN CONSTRUCTION OF THE NEW EMBANKMENT. FILL MATERIALS SHALL BE PLACED IN MAXIMUM 8" THICK LIFTS PRIOR TO
COMPACTION, UNLESS DIRECTED OTHERWISE BY THE ON-SITE GEOTECHNICAL ENGINEER. FILL LIFTS SHALL BE CONTINUOUS OVER THE
ENTIRE LENGTH OF FILL. IF IT IS NECESSARY, THE EMBANKMENT FILL MATERIAL WILL BE OVERBUILT IN HORIZONTAL LIFTS AND CUT BACK
TO FINAL GRADE IN ORDER TO ACHIEVE PROPER COMPACTION.

10. AS CONSTRUCTION OF THE EMBANKMENT MOVES FORWARD, IT WILL BE NECESSARY TO INSTALL THE CONCRETE CRADLE. SEE NOTE ON
CRADLE DETAIL (SHEET C9.02). THE PROPOSED STRUCTURAL FILL MATERIAL SHALL BE UTILIZED AS THE FORMWORK FOR THE CONCRETE
CRADLE. THE STRUCTURAL FILL SHOULD BE INSTALLED AND COMPACTED UP TO THE TOP OF CONCRETE CRADLE ELEVATION. ONCE THE
STRUCTURAL FILL REACHES THE NEXT DOWNSTREAM JUNCTION BOX OR HEADWALL AND IS COMPACTED TO THE ELEVATION OF THE TOP
OF THE CONCRETE CRADLE, EXCAVATE THE CONCRETE CRADLE TRENCH PER THE PROVIDED DETAILS AND CONSTRUCT THE CONCRETE
CRADLE AS PER THE PROVIDED CONCRETE CRADLE DETAIL. THE CRADLE SHALL NOT BE BEDDED ON STONE MATERIAL.

11. INSTALL RISER / BARREL ASSEMBLY.

12. CONSTRUCT EMBANKMENT PER SPECIFICATIONS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES AND
REQUIREMENTS OF THE ON-SITE GEOTECHNICAL ENGINEER. ALL CHARACTERISTICS OF THE EMBANKMENT FILL MATERIAL SHALL MEET
THE STANDARDS SET FORTH IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES, INCLUDING COMPACTION AND MOISTURE
REQUIREMENTS. IF NECESSARY TO ACHIEVE PROPER COMPACTION, THE EMBANKMENT FILL MATERIAL WILL BE OVERBUILT IN
HORIZONTAL LIFTS AND CUT BACK TO PROPER FINAL GRADE. ANY HAND COMPACTION ACTIVITIES AROUND SPILLWAY OR DRAIN
STRUCTURES SHALL BE CONDUCTED IN 4-INCH LOOSE LIFTS AND BE TO THE SAME COMPACTION AND MOISTURE REQUIREMENTS AS THE
ENTIRE EMBANKMENT. ALL COMPACTION AND MOISTURE TESTING SHALL BE CARRIED OUT AS DIRECTED BY THE ON-SITE GEOTECHNICAL
ENGINEER AND AS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES.

13. UPON COMPLETION OF DAM EMBANKMENT, PROMPTLY STABILIZE AND SEED DAM EMBANKMENT PER SEEDING SCHEDULE. PERMANENT
GROUND COVER SHALL BE ESTABLISHED PER THE PERMANENT SEEDING SCHEDULE FOUND ON SHEET C9.04.

14. SCHEDULE A FINAL AS-BUILT INSPECTION AND AS-BUILT SURVEY WITH THE ENGINEER AND SURVEYOR. AN AS-BUILT INSPECTION AND
SURVEY SHALL BE SCHEDULED BEFORE IMPOUNDING WATER IN THE FACILITY AND A MINIMUM OF 60 DAYS PRIOR TO THE ANTICIPATED
DATE OF CERTIFICATION APPROVAL. ANY COMMENTS OR DEFICIENCIES IN THE SCM CONSTRUCTION MUST BE CORRECTED TO THE
SATISFACTION OF THE ENGINEER AND OWNER BEFORE CERTIFICATION SHALL BE GRANTED.

GENERAL NOTES
1. PRIOR TO CONSTRUCTION, ANY DISCREPANCIES IN THE PLANS AND NOTES SHALL BE BROUGHT TO THE DESIGN ENGINEER'S ATTENTION

IMMEDIATELY. IF THE CONTRACTOR, IN THE COURSE OF WORK, FINDS ANY DISCREPANCIES IN THE PLANS OR NOTES GIVEN BY THE
PROJECT ENGINEER, IT SHALL BE THEIR DUTY TO IMMEDIATELY INFORM THE PROJECT ENGINEER IN WRITING. ANY WORK DONE AFTER
SUCH A DISCOVERY, UNTIL AUTHORIZED, WILL BE AT THE CONTRACTOR'S RISK.

2. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY LICENSES AND PERMITS REQUIRED TO COMPLETE THE WORK INCLUDED IN THE
CONTRACT DOCUMENTS AT THE CONTRACTOR'S EXPENSE.

3. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY THAT THEY AND THEIR SUBCONTRACTORS HAVE THE CORRECT AND MOST
UP-TO-DATE PLANS AVAILABLE.

4. THE PROJECT WILL MEET ALL RELEVANT DESIGN REQUIREMENTS IN THE MISSISSIPPI HANDBOOK FOR EROSION CONTROL, SEDIMNET
CONTROL, AND STORMWATER MANAGEMENT ON CONSTRUCTION SITES AND URBAN AREAS AND THE CITY OF GULFPORT REGULATIONS
AND STANDARDS.

5. THE DESIGN ENGINEER OR THEIR REPRESENTATIVE SHALL BE ON SITE FOR THE INSTALLATION OF ESSENTIAL ELEMENTS OF THE PRINCIPAL
SPILLWAY INCLUDING BUT NOT LIMITED TO THE ANTI-FLOAT BLOCK, RISER, CONCRETE COLLAR, CONCRETE CRADLE, AND THE OUTLET
BARREL. THE CONTRACTOR SHALL NOTIFY THE DESIGN ENGINEER 72 HOURS PRIOR TO INSTALLATION OF THESE ITEMS TO ENSURE THAT
A REPRESENTATIVE CAN BE ON-SITE. PHOTOGRAPHS OF THESE ITEMS MUST BE TAKEN PRIOR TO BACKFILLING FOR USE IN THE AS-BUILT
PHASE. IF THE CONTRACTOR  INSTALLS THESE WITHOUT THE ENGINEER OR ENGINEER'S REPRESENTATIVE ON-SITE, THEN THE ELEMENTS
SHALL BE UNCOVERED FOR INSPECTION AT THE CONTRACTOR'S EXPENSE.

6. THE FINAL CERTIFICATION FOR THIS FACILITY WILL INCLUDE A CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT THE
PROJECT WAS CONSTRUCTED PER THE APPROVED PLANS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH THE
ON-SITE GEOTECHNICAL ENGINEER FOR OBSERVATION AND TESTING SUCH THAT THE ON-SITE GEOTECHNICAL ENGINEER CAN CERTIFY
THE CONSTRUCTION OF THE DAM EMBANKMENT AND SPILLWAY.  THIS CERTIFICATION MUST ADDRESS THE TESTING FOR MATERIALS
AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY.

7. ALL CONSTRUCTION ACTIVITY RELATED TO THE PROPOSED STORMWATER CONTROL MEASURE SHALL BE PER THE DETAILS AND
SPECIFICATIONS SHOWN IN THESE DRAWINGS. SOILS, COMPACTION, AND OTHER MISCELLANEOUS DETAILS AND SPECIFICATIONS MAY BE
MODIFIED PER THE RECOMMENDATIONS OF THE ON-SITE GEOTECHNICAL ENGINEER. HOWEVER, PRIOR TO IMPLEMENTATION, THE
DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DEVIATION FROM THESE DESIGN DRAWINGS, INCLUDING SHOP DRAWINGS FOR ANY
PROPOSED MODIFICATION.

8. DURING THE INITIAL STAGES OF CONSTRUCTION, THE STORMWATER CONTROL MEASURE MAY BE USED AS A SEDIMENT BASIN FOR
EROSION CONTROL PURPOSES. IF SO, THE CONTRACTOR SHALL FOLLOW THE GENERAL CONSTRUCTION SEQUENCE BELOW:
A. THE CONTRACTOR SHALL CONSTRUCT THE ENTIRE FACILITY (PERMANENT OUTLET STRUCTURE, DAM, ETC.) WITH THE EXCEPTION OF

THE INTERIOR FINE GRADING FOR THE FACILITY. THE INTERIOR FINE GRADING WILL BE CONSTRUCTED ONCE THE EROSION CONTROL
PHASE IS COMPLETE.

B. THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) SHALL BE CONNECTED TO THE PERMANENT 18"Ø RCP DRAIN PIPE.
C. ONCE THE UPSTREAM DRAINAGE AREA IS STABILIZED AND THE EROSION CONTROL INSPECTOR APPROVES THE REMOVAL OF THE

SEDIMENT BASIN, THE CONTRACTOR SHALL REMOVE THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) AND CLEAN OUT THE
BASIN IN ACCORDANCE WITH EROSION CONTROL STANDARD PRACTICES. ALL SEDIMENT, TRASH, ETC. SHALL BE DISPOSED OF
PROPERLY (I.E. PLACED IN A LANDFILL) AND NOT STOCKPILED IN AN AREA WHERE WATER QUALITY COULD BE ADVERSELY AFFECTED.

D. ONCE THE BASIN IS CLEANED OUT, AND ALL EROSION CONTROL DEVICES REMOVED, THE CONTRACTOR SHALL CONSTRUCT THE
INTERIOR GRADING SHOWN ON THIS SHEET.

E. ONCE THE GRADING IS COMPLETE, THE CONTRACTOR SHALL REQUEST AN ON-SITE INSPECTION AND AN AS-BUILT SURVEY PRIOR TO
INSTALLATION OF THE STORMWATER CONTROL MEASURE PLANTS. IF THE CONTRACTOR PLANTS THE PROPOSED VEGETATION PRIOR
TO AN AS-BUILT SURVEY (AND SUBSEQUENT APPROVAL), ANY CHANGES TO THE GRADING / RE-PLANTING OF PLANTS WILL BE AT
THE CONTRACTOR'S EXPENSE.

F. ONCE THE ENGINEER HAS APPROVED THE AS-BUILT GRADING, THE CONTRACTOR SHALL PLANT THE PROPOSED STORMWATER
CONTROL MEASURE PLANTS SHOWN ON THE LANDSCAPE PLAN FOR THE FACILITY. AFTER COMPLETION OF THE PLANTING, THE
LANDSCAPE CONTRACTOR SHALL PROVIDE A LETTER TO THE ENGINEER CERTIFYING THAT THE PLANTS HAVE BEEN INSTALLED PER
THE APPROVED STORMWATER CONTROL MEASURE PLANTING PLAN.

9. ALL OSHA REQUIREMENTS FOR EXCAVATIONS (SHORING, DEPTH, ETC.) ARE THE RESPONSIBILITY OF THE CONTRACTOR. IF REQUIRED, THE
CONTRACTOR SHALL PROVIDE AN EXCAVATION PLAN TO BE SEALED BY A NC P.E. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
DETERMINE IF AN EXCAVATION PLAN IS REQUIRED. THE JOHN R. MCADAMS COMPANY ASSUMES NO RESPONSIBILITY FOR ANY
EXCAVATION DESIGN RELATED TO SAFETY OR OSHA REQUIREMENTS.

10. ON-SITE GEOTECHNICAL ENGINEER SHALL DETERMINE THE IN-SITU SOIL INFILTRATION RATE OF THE STORMWATER CONTROL MEASURE
BOTTOM. BASED ON THE RESULTS, THE DESIGN ENGINEER SHALL DETERMINE IF A LINER WILL BE NEEDED TO MAINTAIN A PERMANENT
POOL. UPON DETERMINATION OF HIGHLY PERMEABLE SOILS AND THE SEASONAL HIGH WATER TABLE OUTSIDE OF THE ACCEPTABLE
RANGE, THE DESIGN ENGINEER WILL PROVIDE SPECIFICATIONS FOR THE LINER.

11. IT IS ANTICIPATED THAT DEWATERING WILL BE NECESSARY IN THE EXCAVATION AREAS (E.G. - EMBANKMENT SUB GRADE, INTERIOR
PORTIONS OF THE STORMWATER CONTROL MEASURE, AND KEY TRENCH). THEREFORE, THE CONTRACTOR SHALL FURNISH, INSTALL,
OPERATE, AND MAINTAIN ANY PUMPING EQUIPMENT, ETC. NEEDED FOR REMOVAL OF WATER FROM VARIOUS PARTS OF THE
STORMWATER CONTROL MEASURE SITE. DURING PLACEMENT OF FILL WITHIN THESE AREAS, THE CONTRACTOR SHALL KEEP THE WATER
LEVEL BELOW THE BOTTOM OF THE EXCAVATION / CONSTRUCTION AREAS. THE MANNER IN WHICH THE WATER IS REMOVED SHALL BE
SUCH THAT THE EXCAVATION BOTTOM AND SIDE SLOPES ARE STABLE, WITH NO SEDIMENT DISCHARGED FROM THE SITE (I.E. PUMPED
WATER MAY NEED TO BE DIRECTED TO AN APPROVED EROSION CONTROL DEVICE PRIOR TO DISCHARGE).

12. PRIOR TO TOPSOIL INSTALLATION, THE CONTRACTOR SHALL SCARIFY THE TOP 2-3" OF THE BERM SECTION TO PROMOTE BONDING OF
THE TOPSOIL WITH THE COMPACTED FILL. THE TOPSOIL DEPTH SHALL RANGE FROM 3-4" ON THE DAM EMBANKMENT AND AQUATIC
SHELF. PLEASE NOTE THE TOPSOIL SHALL BE AMENDED AS DIRECTED BY A LANDSCAPE PROFESSIONAL PRIOR TO INSTALLATION ON THE
EMBANKMENT AND AQUATIC SHELF.

13. THE CONTRACTOR SHALL PROVIDE A ONE YEAR WARRANTY PERIOD FOR ALL PLANTINGS IN THE STORMWATER CONTROL MEASURE.

14. THE CONTRACTOR SHALL REFER TO THE PLANTING PLAN FOR THE PERMANENT PLANTING PLAN/SCHEDULE FOR THIS FACILITY.
CONTRACTOR SHALL COORDINATE WITH A LANDSCAPE PROFESSIONAL REGARDING SCHEDULING FOR PLANT INSTALLATION. PLEASE
NOTE THAT NO TREES/SHRUBS OF ANY TYPE MAY BE PLANTED ON FILL AREAS OF THE PROPOSED DAM EMBANKMENT.

OUTLET STRUCTURE MATERIAL SPECIFICATIONS
1. THE 18"Ø RCP OUTLET BARREL SHALL BE CLASS III RCP, MODIFIED BELL AND SPIGOT, MEETING THE REQUIREMENTS OF ASTM

C76-LATEST. THE PIPES SHALL HAVE SINGLE OFFSET JOINTS MEETING ASTM C-443-LATEST.

2. THE STRUCTURAL DESIGN FOR THE 4' X 4' (INTERNAL DIMENSIONS) RISER BOX WITH EXTENDED BASE SHALL BE BY OTHERS. PRIOR TO
ORDERING THE STRUCTURES, THE CONTRACTOR SHALL PROVIDE, TO THE DESIGN ENGINEER FOR REVIEW, SHOP DRAWINGS AND
SUPPORTING STRUCTURAL CALCULATIONS SEALED BY A P.E. REGISTERED IN NORTH CAROLINA DEMONSTRATING THE PERTINENT
VERTICAL LOADS ARE SUPPORTED BY THE CONCRETE RISER STRUCTURE.

3. THE RISER BOX OUTLET STRUCTURE SHALL BE PROVIDED WITH STEPS 16" ON CENTER. STEPS SHALL BE PROVIDED ON THE INNER WALL OF
THE RISER BOX. STEPS SHALL BE INTEGRALLY CAST IN WALL SECTION 16" VERT. O.C. PLEASE REFER TO SHEET C9.02 FOR LOCATION OF
THE RISER STEPS.  NOTE THE STEPS SHALL LINE UP WITH THE ACCESS HATCH OF THE TRASH RACK.

4. THE CONCRETE ANTI-FLOTATION BLOCK SHALL BE CAST-IN-PLACE.  STEEL REINFORCEMENT AND CONNECTION TO THE RISER SHALL BE
PROVIDED IN ACCORDANCE WITH THE DETAIL ON SHEET C9.03.  THE CONTRACTOR SHALL ENSURE THE WEIGHT OF THE ENTIRE RISER
STRUCTURE IS GREATER THAN OR EQUAL TO 19,740 LBS.

5. THE RISER BOX JOINTS SHALL BE SEALED USING BUTYL RUBBER SEALANT CONFORMING TO ASTM-C990-LATEST. IF NECESSARY, THE
CONTRACTOR SHALL INCORPORATE A WATERSTOP INTO THE RISER BOX JOINT TO ENSURE A WATERTIGHT CONNECTION. THE
CONTRACTOR SHALL PARGE JOINTS ON BOTH THE INSIDE AND OUTSIDE WITH NON-SHRINK GROUT AND INSTALL GALVANIZED STEEL
STRAPS.

6. PRIOR TO ORDERING, THE CONTRACTOR SHALL SUBMIT TRASH RACK SHOP DRAWINGS TO THE ENGINEER FOR REVIEW. CONTRACTOR
SHALL ENSURE THAT AN ACCESS HATCH IS PROVIDED ON THE TRASH RACK (SEE DETAIL SHEET C9.03 FOR LOCATION) THAT WILL ALLOW
FOR FUTURE MAINTENANCE ACCESS. NOTE THE ACCESS HATCH SHALL LINE UP WITH THE ACCESS STEPS AFTER INSTALLATION.

7. ALL POURED CONCRETE SHALL MEET THE FOLLOWING SPECIFICATIONS UNLESS OTHERWISE NOTED:

-MINIMUM 3000 PSI (28 DAY)
-SLUMP = 3" - 5"
-ENTRAINED AIR = 5% - 7%

PLEASE NOTE NO CONCRETE SHALL BE POURED WHEN THE AMBIENT AIR TEMPERATURES ARE EXPECTED TO BE ABOVE 85°F OR BELOW
40°F. CAST-IN-PLACE CONCRETE SHALL BE "WET CURED" AFTER FINISHING FOR A MINIMUM OF 48 HOURS.

CAST-IN-PLACE CONCRETE TO BE VIBRATED AS NECESSARY.

ON-SITE GEOTECHNICAL ENGINEER TO TEST AND CERTIFY ALL POURED CONCRETE MEETS THE ABOVE SPECIFICATIONS. CONCRETE
CYLINDERS FOR TESTING TO BE OBTAINED AT TIME OF POURING OF CAST-IN-PLACE STRUCTURES.

8. GEOTEXTILE FABRIC FOR THE 18"Ø RCP OUTLET BARREL JOINTS SHALL BE MIRAFI 180N OR ENGINEER APPROVED EQUAL (NON-WOVEN
FABRIC).
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ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS



(1,235) JUEP

(1,024 sf) ZIMI

1" = 10'

GRAPHIC SCALE
0 5 10 20

1 inch = 10 ft.

C9.04

EXO24005-SW3

SCM PLANTING PLAN

SEEDING NOTES
1. SEE EROSION CONTROL PLAN SHEET C6.04 FOR TEMPORARY AND PERMANENT SEEDING AND SOD SCHEDULES.

2. PERMANENT SEEDING SCHEDULE IS FOR SLOPES OF THE BASIN, TOP OF BERM, AND BASIN FLOOR.

PLANTING INSTRUCTIONS
PLANTING TECHNIQUES
A. INSURE THAT ROOTS, ONCE REMOVED FROM POT, ARE STRAIGHTENED AND FACE DOWNWARD.
B. CREATE PLANTING AREA IN LOOSENED SOIL FOR EACH PLANT AND EXCAVATE PIT.
C. PLACE PLANTS IN PIT INSURING ROOTS ARE FACING COMPLETELY DOWNWARD.
D. BACKFILL SOIL AROUND PLANT AND TAMP WITH HAND LIGHTLY, ENSURING NO SOIL OR MULCH COVERS ANY PART OF THE PLANT

MATERIAL, AND PROCEED TO NEXT PLANTING LOCATION.
E. NEWLY PLANTED PLANTS NEED TO BE FASTENED TO THE SUBSTRATE FOR THE ESTABLISHMENT OF NEW ROOTS.
F. ROOTS SHALL BE SPREAD IN THEIR NORMAL POSITION. ALL BROKEN OR FRAYED ROOTS HALL BE CUT OFF CLEANLY.
G. THE DIAMETER OF THE PITS FOR ALL VEGETATIVE STOCK SHALL BE AT LEAST TWICE TIMES THE DIAMETER OF THE ROOT MASS. PLANT PIT

WALL SHALL BE SCARIFIED PRIOR TO PLANT INSTALLATION.
H. SET THE PLANTS UPRIGHT, IN THE CENTER OF THE PIT.
I. PLACE THE BACKFILL AROUND THE BASE AND SIDES OF THE ROOT MASS, AND WORK EACH LAYER TO SETTLE BACKFILL AND TO ELIMINATE

VOIDS AND AIR POCKETS. WHEN PIT IS APPROXIMATELY 2/3 FULL, WATER THOROUGHLY BEFORE PLACING REMAINDER OF THE BACKFILL.
WATER AGAIN AFTER PLACING FINAL LAYER OF BACKFILL.

J. BROKEN OR DAMAGED PARTS WILL BE CUT BACK TO UNDAMAGED TISSUE, LEAVING AS MUCH GREEN BASAL TISSUE AS POSSIBLE ABOVE
THE ROOTS. IF MORE THAN FIFTY PERCENT (50%) OF THE PLANT IS DAMAGED THEN CONTRACTOR SHALL REPLACE THE PLANT.

CONTAINER STOCK / BARE ROOT
A. STOCK SHALL HAVE BEEN GROWN IN A CONTAINER LONG ENOUGH FOR THE ROOT SYSTEM TO HAVE DEVELOPED SUFFICIENTLY TO HOLD

ITS SOIL TOGETHER ONCE REMOVED FROM THE CONTAINER.
B. IF PLANTS ARE STORED ON SITE, CONTAINER PLANTS WILL NEED TO BE WATERED REGULARLY AND PLACED IN SHADY CONDITIONS UNTIL

PLANTING OCCURS.
C. BARE ROOT PLANTS ARE FOR IMMEDIATE PLANTING, OTHERWISE SEE (D) BELOW.
D. IF BARE ROOTS SPECIMENS ARE NOT TO BE PLANTED WITHIN FOUR (4) DAYS, TEMPORARY HOLDING OF BARE ROOT SPECIMENS ARE TO

BE COVERED ENTIRELY BY A SUITABLE MEDIUM (ETC. SOIL, SAWDUST, MULCH OR THE LIKE) AND WATERED REGULARLY SO AS TO NOT
DRY OUT.

PLANT LOCATIONS
A. NEW PLANTINGS SHALL BE LOCATED WHERE SHOWN ON PLAN EXCEPT WHERE CHANGES HAVE BEEN MADE IN PROPOSED

CONSTRUCTION.
B. NECESSARY ADJUSTMENTS SHALL BE MADE ONLY AFTER APPROVAL BY THE OWNER OR THE OWNER'S REPRESENTATIVE.

WATER
A. WATER SHALL BE POTABLE AND SHALL NOT CONTAIN ELEMENTS TOXIC TO PLANT LIFE.

SEEDBED PREPARATION
1. CHISEL COMPACTED AREA AND SPREAD TOPSOIL AND COMPOST MIX 3-4 INCHES DEEP OVER ADVERSE SOIL CONDITIONS. TOPSOIL AND

COMPOST MIX SHOULD BE INCORPORATED INTO THE FINAL GRADING OF THE AQUATIC SHELF AND BASIN SIDE SLOPES. CONTRACTOR
SHOULD SCARIFY THE TOP 3-4 INCHES OF THE COMPACTED FILL TO PROMOTE BONDING WITH TOPSOIL AND INCORPORATE TOPSOIL AND
COMPOST MIX.

2. TILL THE ENTIRE AREA TO 6 INCHES DEPTH.

3. REMOVE ALL LOOSE ROCK, ROOTS, AND OTHER OBSTRUCTIONS LEAVING SURFACE  REASONABLY SMOOTH AND UNIFORM GREATER
THAN 0.5''.

4. PER ONE TIME ONLY, APPLY AGRICULTURAL LIME, FERTILIZER, AND SUPERPHOSPHATE UNIFORMLY AND MIX  WITH SOIL, OR
INCORPORATE SOIL AMENDMENTS PER SOIL ANALYSIS.

5. CONTINUE TILLAGE UNTIL A WELL-PULVERIZED, FIRM REASONABLY UNIFORM SEEDBED IS  PREPARED 4 TO 6 INCHES DEEP.

6. SEED ON A FRESHLY PREPARED SEEDBED AND COVER.

7. MULCH IMMEDIATELY AFTER SEEDING AND ANCHOR MULCH.

8. INSPECT  ALL SEEDED AREAS AND MAKE NECESSARY REPAIRS OR RE-SEEDINGS WITHIN  THE PLANTING SEASON, IF POSSIBLE.  AFTER
PERMANENT COVER IS ESTABLISHED.

9. CONSULT CONSERVATION INSPECTOR ON MAINTENANCE TREATMENT

SYMBOL CODE QTY BOTANICAL / COMMON NAME CONT SPACING

GROUND COVERS
JUEP 1,188 SF JUNCUS EFFUSUS PYLAEI / SOFT RUSH 1 GAL 12" o.c.

ZIMI 1,024 SF ZIZANIOPSIS MILIACEA / GIANT CUTGRASS 6" POT

PLANT SCHEDULE

MAIN POOL

FOREBAY

PLANTING SCHEDULE
1. ONCE THE GRADING IS COMPLETE, THE CONTRACTOR SHALL REQUEST AN ON-SITE INSPECTION AND AN AS-BUILT SURVEY PRIOR TO

INSTALLATION OF THE STORMWATER MANAGEMENT FACILITY PLANTS. IF THE CONTRACTOR PLANTS THE PROPOSED VEGETATION PRIOR
TO AN AS-BUILT SURVEY (AND SUBSEQUENT APPROVAL), ANY CHANGES TO THE GRADING / RE-PLANTING OF PLANTS WILL BE AT THE
CONTRACTOR'S EXPENSE.

2. ONCE THE ENGINEER HAS APPROVED THE AS-BUILT GRADING, THE CONTRACTOR SHALL PLANT THE PROPOSED STORMWATER
MANAGEMENT FACILITY PLANTS SHOWN ON THE LANDSCAPE PLAN FOR THE FACILITY. AFTER COMPLETION OF THE PLANTING, THE
LANDSCAPE CONTRACTOR SHALL PROVIDE A LETTER TO THE ENGINEER CERTIFYING THAT THE PLANTS HAVE BEEN INSTALLED PER THE
APPROVED STORMWATER MANAGEMENT FACILITY PLANTING PLAN.

3. OPTIMAL PLANTING PERIODS RANGE APPROXIMATELY FROM MARCH 1ST THRU MAY 31ST AND AUGUST 15TH THRU OCTOBER 31ST. FOR
FINAL DETERMINATION OF THE SITE'S PLANTING PERIOD, THE CONTRACTOR SHALL COORDINATE WITH A LANDSCAPE PROFESSIONAL
REGARDING SCHEDULING FOR PLANT INSTALLATION.

4. IT IS RECOMMENDED THAT THE CONTRACTOR TAKE MEASURES TO PREVENT WILDLIFE FROM DAMAGING OR CONSUMING WETLAND
PLANTINGS.

NOTE: TOPSOIL AND COMPOST MIX SHOULD BE INCORPORATED INTO THE FINAL GRADING OF THE AQUATIC SHELF. CONTRACTOR 
SHOULD SCARIFY THE TOP 3- TO 4-INCHES OF THE COMPACTED FILL TO PROMOTE BONDING WITH TOPSOIL.
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BUILDING
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1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

GULFPORT REQUIRED PLANTING CALCULATIONS

TOTAL SITE AREA 81,795 SF / 1.88 AC

PARKING SPACES PROVIDED 25 SPACES TOTAL

IMPERVIOUS AREA
(MAX ALLOWED: 90% OF SITE)

EXISTING: 0 SF / 81,795 SF (0% OF SITE)

PROPOSED: 34,400 SF / 81,795 SF (42% OF SITE)

DISTURBED AREA 1.75 ACRES

LANDSCAPE FRONTAGE REQUIREMENTS
(E. PASS ROAD)

REQUIRED: 10 FT LANDSCAPED STRIP;
30 FT MAX. SPACING OF TREES

PROVIDED: 10 FT LANDSCAPED STRIP;
30 FT MAX. SPACING OF TREES

LANDSCAPED AREA REQUIREMENTS
REQUIRED: 8,180 SF; 10% OF SITE AREA

(81,795 SF x 0.10)

PROVIDED: 27,735 SF; 33.9% OF SITE AREA

EXISTING

E PASS ROAD

(VARIABLE WIDTH PUBLIC R/W)

STORMWATER CONTROL
MEASURE

SEE SHEET C9.04 FOR SCM
PLANTING PLAN

SYMBOL CODE QTY BOTANICAL / COMMON NAME CAL HEIGHT

TREES

QVH 4 QUERCUS VIRGINIANA 'QVTIA'
HIGHRISE LIVE OAK 2" 10`-12`

STREET TREES

NYS 4 NYSSA SYLVATICA
TUPELO 2" 8`-10`

SYMBOL CODE QTY BOTANICAL / COMMON NAME CONT HEIGHT

SHRUBS

IVSC 30 ILEX VOMITORIA `SCHILLINGS`
SCHILLINGS YAUPON HOLLY 3 GAL 18" MIN

LEAX 14 LEUCOTHOE AXILLARIS
COASTAL LEUCOTHOE 3 GAL 18" MIN

OFCW 17 OSMANTHUS X FORTUNEI 'CARL WHEELER'
CARL WHEELER FORTUNE OSMANTHUS 7 GAL 36"

PTTN 25 PITTOSPORUM TOBIRA 'NANUM'
DWARF JAPANESE PITTOSPORUM 3 GAL 18" MIN

TGBB 46
TERNSTROEMIA GYMNANTHERA
'CONTHERY'
BRONZE BEAUTY™ CLEYERA

3 GAL 18" MIN

SYMBOL CODE QTY BOTANICAL / COMMON NAME CONT

MULCHED AREA

MULCH 3,718 SF HARDWOOD MULCH --

SOD/SEED

SOD 7,973 SF EREMOCHLOA OPHIUROIDES
CENTIPEDE SOD SOD

THFB 16,043 SF TURF HYDROSEED
DROUGHT TOLERANT FESCUE BLEND SEED

PLANT SCHEDULE

L5.00

EXO24005-LS1

LANDSCAPE PLAN
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AS SHOWN

LANDSCAPE NOTES
1. MATERIALS AND METHODS OF CONSTRUCTION SHALL BE IN ACCORDANCE WITH CURRENT APPLICABLE CITY OF GULFPORT AND THE STATE OF

MISSISSIPPI STANDARDS AND SPECIFICATIONS.

2. CONTRACTOR IS RESPONSIBLE FOR INSPECTING THE SITE BEFORE LANDSCAPE CONSTRUCTION AND INSTALLATION IN ORDER TO BECOME
FAMILIAR WITH THE EXISTING CONDITIONS.

3. CONTRACTOR IS RESPONSIBLE FOR LOCATING UNDERGROUND UTILITIES, NEW AND PRIOR EXISTING, BEFORE BEGINNING LANDSCAPE
INSTALLATION.  DAMAGE TO UTILITIES SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.

4. THE LANDSCAPE PLAN IS FOR PLANTING PURPOSES ONLY. FOR INFORMATION REGARDING BUILDINGS, GRADING, WALLS, ETC., REFER TO
ARCHITECTURE, SITE, GRADING DRAWINGS, ETC.

5. CONTRACTOR SHALL FULLY REVIEW PLANS PRIOR TO INSTALLATION AND SHALL NOTIFY LANDSCAPE ARCHITECT OF DISCREPANCIES BETWEEN
THE NOTES, SPECIFICATIONS, DRAWINGS, OR SITE CONDITIONS FOR RESOLUTION PRIOR TO INSTALLATION.

6. VERIFICATION OF TOTAL PLANT QUANTITIES AS SHOWN IN THE PLANT SCHEDULE SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. 
DISCREPANCIES BETWEEN THE PLANT SCHEDULE AND LANDSCAPE PLAN SHALL BE BROUGHT TO THE ATTENTION OF THE LANDSCAPE
ARCHITECT PRIOR TO SUBMITTING THE BID/PROPOSAL.

7. CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT PLANT MATERIAL IS AVAILABLE AS SPECIFIED WHEN BID/PROPOSAL IS SUBMITTED AND
RESERVING / SECURING PLANT MATERIAL AS NECESSARY TO MEET THE REQUIREMENTS OF THE LANDSCAPE PLAN.

8. PLANTS TO MEET MINIMUM REQUIREMENTS AS SPECIFIED IN THE PLANT SCHEDULE.  ROOT TYPE MAY BE FREELY SUBSTITUTED FOR BALLED
AND BURLAPPED OR CONTAINER GROWN TREES, WITH OTHER SPECIFICATIONS REMAINING UNCHANGED.  OTHER CHANGES OR
SUBSTITUTIONS SHALL BE APPROVED BY THE LANDSCAPE ARCHITECT AND GOVERNING JURISDICTION PRIOR TO PROCUREMENT OF PLANT
MATERIAL.

9. DEVIATION FROM THESE PLANS MUST BE SPECIFICALLY APPROVED BY LANDSCAPE ARCHITECT.  THE CONTRACTOR SHALL NOT MAKE
SUBSTITUTIONS OR REVISIONS WITHOUT APPROVAL.

10. CONTRACTOR TO COORDINATE WITH LANDSCAPE ARCHITECT TO ESTABLISH THE EXTENTS OF MULCH/SEED/SOD IF NOT SPECIFICALLY SHOWN
ON PLANS.

11. CONTRACTOR SHALL VERIFY CONDITIONS AND ELEVATIONS OF EXISTING TREES TO REMAIN ADJACENT TO OR WITHIN LIMITS OF DISTURBANCE
PRIOR TO INSTALLATION OF NEW PLANT MATERIAL. CONTRACTOR SHALL NOTIFY LANDSCAPE ARCHITECT OF DISCREPANCIES.

12. CONTRACTOR SHALL BE RESPONSIBLE FOR THE TESTING, AMENDING AND SPREADING OF TOPSOIL PRIOR TO PLANT INSTALLATION,
SUPPLEMENTING WITH AMENDMENTS TO ADJUST PH AND FERTILITY AS NECESSARY BASED ON THE TEST RESULTS.

13. TOPSOIL SHALL BE FREE OF MATERIAL LARGER THAN 1.0 INCH IN DIAMETER OR LENGTH AND SHALL NOT CONTAIN SLAG, CINDERS, STONES,
LUMPS OF SOIL, STICKS, ROOTS, TRASH, OR OTHER EXTRANEOUS MATERIAL.

14. CONTRACTOR SHALL PREPARE PLANTING BEDS BY TILLING SOIL TO A 12” DEPTH PRIOR TO INSTALLING PLANT MATERIAL. CONTRACTOR SHALL
ENSURE THAT SHALLOW BEDROCK WILL NOT INHIBIT THE ROOT GROWTH OF PLANT MATERIAL. PLANTING BEDS SHALL NOT BE BACKFILLED
WITH ANY MATERIAL OTHER THAN AMENDED OR IMPORTED PLANTING SOIL.

15. APPLY SOIL AMENDMENTS AND FERTILIZERS AS REQUIRED BY THE SOIL TEST RESULTS TO ACHIEVE A HEALTHY GROWING MEDIA AND MIX
THOROUGHLY INTO TOP 4 INCHES OF SOIL.  SPREAD PLANTING SOIL MIX TO A DEPTH OF 6 INCHES BUT NOT LESS THAN REQUIRED TO MEET
FINISH GRADES AFTER NATURAL SETTLEMENT.  DO NOT SPREAD IF PLANTING SOIL OR SUBGRADE IS FROZEN, MUDDY, OR EXCESSIVELY WET.

16. IF IMPORTED TOPSOIL IS REQUIRED, THE SUBGRADE SHALL BE SCARIFIED OR TILLED TO A DEPTH OF AT LEAST [6 INCHES] PRIOR TO
INSTALLATION OF IMPORTED TOPSOIL. FOLLOWING INSTALLATION OF IMPORTED TOPSOIL, THE TOPSOIL SHALL BE TILLED TO INTEGRATE THE
SOIL PROFILES.

17. FINE GRADE PLANTING AREAS TO A SMOOTH, UNIFORM SURFACE PLANE WITH LOOSE, UNIFORMLY FINE TEXTURE.  GRADE TO WITHIN PLUS
OR MINUS 1/2 INCH OF FINISH ELEVATION.  HAND ROLL AND RAKE, REMOVE RIDGES AND DEBRIS, AND FILL DEPRESSIONS TO MEET FINISH
GRADES.  LIMIT FINISHED GRADING TO AREAS THAT CAN BE PLANTED IN THE IMMEDIATE FUTURE.

18. CONTRACTOR SHALL PROVIDE POSITIVE DRAINAGE IN PLANTING AREAS.

19. AFTER TREE PLANTING HOLES HAVE BEEN DUG AND PRIOR TO INSTALLATION OF TREES, CONTRACTOR TO CONFIRM THAT WATER DRAINS OUT
OF THE SOIL.  USE LOWERED PLANTING HOLE DEPTH AND INSTALL ALTERNATIVE DRAINAGE AND AERATION SYSTEMS AS REQUIRED.

20. PERFORM PERCOLATION TEST FOR EACH TREE PIT.  PROVIDE GRAVEL SUMP FILTER FABRIC & VENT PIPE IF DRAINAGE DOES NOT OCCUR
WITHIN 24 HOURS.  INCLUDE ALL SUMPS IN BASE BID.  SHOULD SUMPS NOT BE NECESSARY AFTER PERCOLATION TEST, PROVIDE CHANGE
ORDER DEDUCT TO OWNER.

21. IF PLANTING HOLES ARE DUG WITH A LARGE AUGER, BREAK DOWN THE SIDES OF THE HOLE WITH A SHOVEL TO ELIMINATE GLAZING AND TO
CREATE THE SPECIFIED SIDE SLOPE ON THE INSIDE OF THE PLANTING HOLE.

22. CONTRACTOR SHALL KEEP AREAS OF WORK CLEAN, NEAT, AND ORDERLY.  PAVED SURFACES ARE TO BE CLEANED OF SOIL AND DEBRIS AT THE
CLOSE OF EACH WORKDAY.

23. LANDSCAPE MATERIAL SHALL BE WELL FORMED, VIGOROUS, GROWING SPECIMENS WITH GROWTH TYPICAL OF VARIETIES SPECIFIED AND
SHALL BE FREE FROM DAMAGE, INSECTS, AND DISEASES.  MATERIAL SHALL EQUAL OR SURPASS #1 QUALITY AS DEFINED IN THE CURRENT ISSUE
OF “AMERICAN STANDARD FOR NURSERY STOCK” AS PUBLISHED BY THE AMERICANHORT (F.K.A. AMERICAN NURSERY & LANDSCAPE
ASSOCIATION).

24. PLANT MATERIAL IS TO BE WELL ROOTED, NOT ROOT BOUND, SUCH THAT THE ROOT BALL REMAINS INTACT THROUGHOUT THE PLANTING
PROCESS. DEFICIENT PLANT MATERIAL SHALL BE REJECTED BY THE LANDSCAPE ARCHITECT.

25. CONTAINER GROWN STOCK SHALL HAVE BEEN GROWN IN A CONTAINER LONG ENOUGH FOR THE ROOT SYSTEM TO HAVE DEVELOPED
SUFFICIENTLY TO HOLD THE SOIL TOGETHER FIRMLY, BUT NOT SO LONG AS TO HAVE BECOME POT BOUND.  CONTAINER GROWN STOCK SHALL
HAVE A WELL-ESTABLISHED ROOT SYSTEM REACHING THE SIDES OF THE CONTAINER TO MAINTAIN A FIRM BALL BUT SHALL NOT HAVE
EXCESSIVE ROOT GROWTH ENCIRCLING THE INSIDE OF THE CONTAINER.

26. DO NOT PRUNE TREES AND SHRUBS BEFORE DELIVERY.  PROTECT BARK, BRANCHES, AND ROOT SYSTEMS FROM SUN SCALD, DRYING,
SWEATING, WHIPPING, AND OTHER HANDLING AND TYING DAMAGE.  DO NOT BEND OR BIND-TIE TREES OR SHRUBS IN SUCH A MANNER AS
TO DESTROY THEIR NATURAL SHAPE.  PROVIDE PROTECTIVE COVERING OF EXTERIOR PLANTS DURING DELIVERY.

27. DELIVER EXTERIOR PLANTS AFTER PREPARATIONS FOR PLANTING HAVE BEEN COMPLETED AND INSTALL IMMEDIATELY. IMMEDIATELY AFTER
UNLOADING, STAND THE TREES UP TO REDUCE THE RISK OF SUN SCALD. PROPERLY STAGED TREES ARE STANDING, UNTIED AND SPACED.
UNLESS IMMEDIATELY INSTALLED, SET EXTERIOR PLANTS AND TREES IN SHADE, PROTECT FROM WEATHER AND MECHANICAL DAMAGE, AND
KEEP ROOTS MOIST.

28. PLANT MATERIAL IS TO BE CAREFULLY HANDLED BY THE ROOT BALL, NOT THE TRUNK, BRANCHES, AND/OR FOLIAGE OF THE PLANT.  DO NOT
DROP EXTERIOR PLANTS DURING DELIVERY AND HANDLING.  MISHANDLED PLANT MATERIAL SHALL BE REJECTED BY THE LANDSCAPE
ARCHITECT.  PLANTS WITH BROKEN ROOT BALLS OR SUBSTANTIAL DAMAGE SHALL BE REPLACED PRIOR TO PLANTING.

29. CONTRACTOR SHALL STAKE TREE LOCATIONS FOR APPROVAL PRIOR TO INSTALLATION.  CONFLICTS OR DISCREPANCIES SHALL BE FIELD
ADJUSTED AND APPROVED BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.  NOTIFY THE GOVERNING JURISDICTION AND OWNER'S
REPRESENTATIVE OR LANDSCAPE ARCHITECT OF SIGNS, POWER LINES, OR OTHER CONFLICTS BEFORE PLANTING TREES.

30. NO TREE PLANTING SHALL OCCUR WITHIN SIGHT DISTANCE TRIANGLE AREAS INDICATED ON THE PLAN SET.  CONTRACTOR SHALL STAKE THE
LOCATION OF TREE PLANTING IN THE RIGHT-OF-WAY IN THE FIELD PRIOR TO INSTALLATION FOR REVIEW AND APPROVAL BY LANDSCAPE
ARCHITECT AND AUTHORITIES HAVING JURISDICTION.  OWNER SHALL AGREE TO MAINTAIN THE STRUCTURE OF TREE PLANTING IN THE
RIGHT-OF-WAY TO ELIMINATE SIGHT DISTANCE CONFLICTS.

31. PROPOSED TREES TO BE PLANTED A MINIMUM 20 FEET FROM LIGHT POLES AS MEASURED FROM TRUNK OF THE TREE TO THE POLE.

32. PROPOSED TREES TO BE PLANTED A MINIMUM 10 FEET FROM FIRE HYDRANTS AS MEASURED FROM TRUNK OF THE TREE TO THE HYDRANT.

33. CONTRACTOR SHALL LAY OUT ON THE GROUND SHRUBS, ORNAMENTAL GRASSES, AND GROUNDCOVERS FOR APPROVAL BY LANDSCAPE
ARCHITECT PRIOR TO INSTALLATION.  CONTRACTOR SHALL ANTICIPATE THAT SOME REARRANGEMENT OF MATERIAL WILL OCCUR.

34. SEE LANDSCAPE DETAILS FOR TREE STAKING REQUIREMENTS.

35. ALL TREE PLANTINGS SHALL BE MULCHED TO A DEPTH OF 3 INCHES AND WITH A MINIMUM 3 FOOT RADIUS FROM BASE OF TREE OR TO
DRIPLINE.  MULCH SHALL NOT COVER THE ROOT FLARE.

36. MULCH SHALL BE ORGANIC, FREE OF TRASH, AND MAINTAINED WEED FREE.  MULCH SHALL BE APPLIED IMMEDIATELY AFTER COMPLETION OF
PLANTING OPERATIONS.

37. CONTRACTOR TO SUPPLY AUTOMATIC IRRIGATION SYSTEM, COMPLETE AND INSTALLED.  SYSTEM TO INCLUDE VALVES, PIPE, HEADS, FITTINGS,
CONTROLLER, AND BACKFLOW PREVENTOR, AND PROVIDE 100% COVERAGE OF SOD, SEED, AND PLANTING BEDS.  SEE IRRIGATION DRAWINGS.

38. PLANT MATERIALS ARE TO BE GUARANTEED FOR A PERIOD OF 12 MONTHS. CONTRACTOR WILL REPLACE PLANT MATERIAL WHICH REMAINS
UNHEALTHY BEFORE THE EXPIRATION OF THE GUARANTEE PERIOD OR IMMEDIATELY IF SO DIRECTED BY THE OWNER'S REPRESENTATIVE OR
LANDSCAPE ARCHITECT.

39. CONTRACTOR IS RESPONSIBLE FOR WATERING PLANTED AREAS IN ADDITION TO IRRIGATED AREAS THROUGHOUT THE WARRANTY PERIOD TO
ENSURE PLANT ESTABLISHMENT.

40. REPAIR OR REPLACE, IN A MANNER APPROVED BY THE LANDSCAPE ARCHITECT, NEW TREES AND OTHER PLANTS THAT ARE DAMAGED AFTER
INSTALLATION BY CONSTRUCTION OPERATIONS.

41. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO MONITOR THE PROJECT DURING THE GUARANTEE PERIOD AND INFORM THE OWNER IF
PROBLEMS DEVELOP WITH THE PLANT MATERIAL.  CONTRACTOR SHALL REMOVE DEAD AND UNHEALTHY PLANT MATERIAL AND IMMEDIATELY
REPLACE AT THE CONTRACTOR'S EXPENSE.

42. CONTRACTOR SHALL REMOVE GUYS AND STAKES AT END OF WARRANTY PERIOD OR ESTABLISHMENT.

43. LANDSCAPE WORK SHALL INCLUDE THE FURNISHING, INSTALLATION, AND WARRANTY OF ALL PLANTING MATERIALS WITHIN THE PROJECT
AREA.

44. CONTRACTOR TO ENSURE PROPER STABILIZATION AND SEEDING OF THE SITE IN ACCORDANCE WITH APPLICABLE REGULATIONS.

R

ALL CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE CURRENT CITY OF GULFPORT
ENGINEERING DESIGN AND CONSTRUCTION
STANDARDS

1/4" = 1'-0"SCALE:

TREE PLANTING
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NOTES:
1. SELECT TREES THAT HAVE: STRONG CENTRAL LEADER;

CROWN WITH FULL FOLIAGE; GROWN IN HEAVY CLAY SOIL
WITH DRIP IRRIGATION.

2. BEFORE INSTALLING PLANTING SOIL MIX BACKFILL AROUND
ROOT BALL, SOAK HOLE TO CONFIRM WATER FILTERS
THROUGH UNDISTURBED SOIL. DESIGN ALTERNATIVE
DRAINAGE SYSTEM IF REQUIRED.

3. A SOIL EXPERT CAN BE CONSULTED TO HELP MODIFY AND
FERTILIZE TOPSOIL TO CREATE AN ACCEPTABLE PLANTING
SOIL MIX FOR THE SITE CONDITIONS AND SPECIFIC TREE
SPECIES.

4. THOROUGHLY SOAK THE TREE ROOT BALL AND ADJACENT
PREPARED SOIL SEVERAL TIMES DURING THE FIRST MONTH
AFTER PLANTING AND DURING DRY PERIODS.

TRUNK FLARE AND TOP OF ROOT BALL SHOULD BE
2" ABOVE FINISHED GRADE AFTER SETTLING

1

CUT BURLAP, ROPE AND WIRE BASKET AWAY
FROM TOP AND SIDES OF ROOT BALL AND
REMOVE DURING BACKFILL PROCESS. IF USING
CONTAINER GROWN TREES, USE FINGERS OR
SMALL HAND TOOLS TO PULL ROOTS OUR OF THE
OUTER LAYER OF POTTING SOIL; CUT OR PULL
APART ANY ROOTS CIRCLING THE PERIMETER OF
THE CONTAINER.

2

WIDTH OF PLANTING HOLE SHALL BE 3 TIMES THE
ROOT BALL DIAMETER IN HIGHLY COMPACTED OR
CLAY SOIL; 2 TIMES THE ROOT BALL DIAMETER
MINIMUM IN ALL OTHERS

3

DIG WIDE PLANTING HOLE WITH TAPERED SIDES.4

TO STABILIZE, COMPACT THE PLANTING SOIL MIX
BACKFILL AROUND ROOT BALL; COMPACT SOIL BY
SOAKING WITH WATER AND OR LIGHTLY HAND
TAMPING.

5

SET ROOT BALL ON UNDISTURBED SOIL TO
PREVENT SETTLING.

6

IF STAKING IS NECESSARY, USE TWO OPPOSING
STAKES WITH SEPARATE FLEXIBLE TIES. REMOVE
STAKING AT END OF FIRST GROWING SEASON.

7

4" RAISED RING OF SOIL TO DIRECT WATER INTO
ROOT BALL - ESPECIALLY IMPORTANT IF TOP OF
ROOT BALL IS RAISED ABOVE GRADE

8

3" BARK MULCH; DO NOT PLACE MULCH WITHIN
3" OF TREE TRUNK.

9

FINAL GRADE10

5"-7" DEEPER THAN ROOT BALL FOR LOWERED
PLANTING HOLE AS NEEDED WITH POOR
DRAINAGE

11

EXTEND STAKES INTO 24" OF UNDISTURBED SOIL.12

01 1/2" = 1'-0"SCALE:

SHRUB PLANTING

3X CONTAINER DIAMETER
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NOTES:
1. SELECT SHRUBS THAT MEET THE SPECIFIED HEIGHT IN THE

PLANT SCHEDULE, MEASURED PER THE AMERICAN STANDARD
FOR NURSERY STOCK METHODS; PEST AND DISEASE FREE;
CROWN WITH FULL FOLIAGE; GROWN IN HEAVY CLAY SOIL
WITH DRIP IRRIGATION.

2. BEFORE INSTALLING PLANTING SOIL MIX BACKFILL AROUND
ROOT BALL, SOAK HOLE TO CONFIRM WATER FILTERS
THROUGH UNDISTURBED SOIL. DESIGN ALTERNATIVE
DRAINAGE SYSTEM IF REQUIRED.

3. A SOIL EXPERT CAN BE CONSULTED TO HELP MODIFY AND
FERTILIZE TOPSOIL TO CREATE AN ACCEPTABLE PLANTING SOIL
MIX FOR THE SITE CONDITIONS AND SPECIFIC PLANT SPECIES.

4. THOROUGHLY SOAK THE SHRUB ROOT BALLS AND ADJACENT
PREPARED SOIL SEVERAL TIMES DURING THE FIRST MONTH
AFTER PLANTING AND DURING DRY PERIODS.

PRUNE PROPORTIONALLY TO COMPENSATE
FOR REDUCTION OF ROOTS AND TO
PROMOTE NATURAL GROWTH CHARACTER.

1

FORM 2" DEEP SAUCER2

3" BARK MULCH; DO NOT PLACE MULCH
WITHIN 3" OF TRUNK/STEM

3

PLANTING SOIL MIX BACKFILL TO BE
COMPACTED BY SOAKING WITH WATER AND
OR LIGHTLY HAND TAMPED

4

PLANTING SOIL MIX TO BE TAMPED TO
AVOID SETTLING

5

TOP OF ROOTBALL SHALL BE 1" HIGHER
THAN ADJACENT FINISHED GRADE

6

6" MIN. GAP BETWEEN ROOT BALL AND
UNDISTURBED SOIL. WHERE THERE IS HEAVY
CLAY SOIL, THE HOLE SHOULD BE 3 TIMES
THE CONTAINER DIAMETER.

7

SUBSOIL BROKEN WITH PICK ON SIDES AND
BOTTOM OF HOLE

8

FOR CONTAINERS, USE FINGERS OR SMALL
HAND TOOLS TO PULL ROOTS OUT OF THE
OUTER LAYER OF POTTING SOIL; CUT OR
PULL APART ANY ROOTS CIRCLING THE
PERIMETER OF THE CONTAINER. IF USING
BALED AND BURLAP; CUT BURLAP, ROPE
AND WIRE BASKET AWAY FROM TOP AND
SIDES OF ROOT BALL AND REMOVE DURING
BACKFILL PROCESS.

9

02

6"
MIN.

1" = 1'-0"SCALE:

SOD INSTALLATION
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SODDING PROCEDURE:
1. SCARIFY ENTIRE AREA TO A MINIMUM DEPTH OF 6" AND REMOVE

DEBRIS.
2. INSTALL 6" OF TOPSOIL AND MIX IN WITH SCARIFIED TOP LAYER.
3. ADD ADDITIVES (PER SOIL TEST ANALYSIS) AND ROTOTILL.
4. LAY AND ROLL SOD.  WATER THOROUGHLY.
5. THE GENERAL CONTRACTOR WILL PROVIDE GRADES TO ±0.10 OF A FOOT

OF PROPOSED GRADES.

SOD - PROVIDE CLEAN, SMOOTH, CONTINUOUS EDGE BETWEEN SOD AND
MULCHED AREAS

1

ADJACENT SURFACE (SEE SITE PLANS)2

BREAK THROUGH AND REMOVE ALL 'HARDPAN' AND DEBRIS TO ALLOW FOR
PERCOLATION AND POSITIVE DRAINAGE

3

UNDISTURBED SUBGRADE4

03 2" = 1'-0"SCALE:

HARDWOOD MULCH SURFACE
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NOTES:
1. CONTRACTOR IS RESPONSIBLE FOR PROCURING SUFFICIENT

QUANTITIES OF TRIPLE SHREDDED HARDWOOD MULCH TO
ACHIEVE THE SPECIFIED FINAL GRADE OF PLANTING AREAS.

2. HARDWOOD MULCH SHALL BE FREE OF DEBRIS, SOIL, AND
CONTAMINATES BEFORE INSTALLATION.

3. PLANTING AREAS TO BE FREE FROM DEBRIS, INCLUDING
WEEDS, STONES, AND TRASH, BEFORE INSTALLING
HARDWOOD MULCH.

4. CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF
UNSUITABLE AND/OR SURPLUS MATERIALS FROM THE SITE.

SOD - PROVIDE CLEAN, SMOOTH, CONTINUOUS
EDGE BETWEEN SOD AND MULCHED AREAS

1

3" TRIPLE SHREDDED HARDWOOD MULCH2

COMPLETELY REMOVE EXISTING
SOD/GROUNDCOVER AS REQUIRED PRIOR TO
PLACING MULCH

3

EXISTING SOIL - FINE RAKED AND FREE OF WEEDS
AND OTHER DELETERIOUS MATERIALS

4

04
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The John R. McAdams Company, Inc.

www.mcadamsco.com

4400 State Highway 121, Suite 800
Lewisville, Texas 75056

phone 972. 436. 9712
fax 972. 436. 9715

MS license number: 33729
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