

## **SCOPE OF WORK**

### Phase I

- Set Site Benchmark
- Locate existing property corner iron rods and reestablishing if necessary
- Set four building corner lines with 10' setbacks

### Phase II

- Provide top of forms elevation certificate

### Phase III

- Provide finished construction slab elevation
- Provide sketch showing location of slab on property

### Phase IV

- Locate up to 5 defined points in the field at the request of the contractor

### Phase V

- Final FEMA Certificate